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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure Projects
(hereinafter referred to also as the “Works”) through Competitive Bidding have been prepared by
the Government of the Philippines (GoP) for use by all branches, agencies, departments, bureaus,
offices, or instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCCs), government financial institutions (GFls), state universities and colleges (SUCs),
local government units (LGUs), and autonomous regional government. The procedures and
practices presented in this document have been developed through broad experience, and are for

mandatoryl use in projects that are financed in whole or in part by the GoP or any foreign
government/foreign or international financing institution in accordance with the provisions of the
2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a bill of
guantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the eligibility
requirements of Bidders; (c) the expected contract duration; and (d) the obligations, duties, and/or
functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement, the
PBDs groups the provisions that are intended to be used unchanged in Section Il. Instructions to
Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data and provisions specific to
each procurement and contract should be included in Section lll. Bid Data Sheet (BDS); Section V.
Special Conditions of Contract (SCC); Section VI. Specifications; Section VII. Drawings; Section VIII. Bill
of Quantities; and Section X. Foreign-Assisted Projects. The forms to be used are provided in Section
IX. Bidding Forms.

Care should be taken to check the relevance of the provisions of the Bidding Documents
against the requirements of the specific Works to be procured. In addition, each section is prepared
with notes intended only as information for the Procuring Entity or the person drafting the Bidding
Documents. They shall not be included in the final documents, except for the notes introducing
Section IX. Bidding Forms, where the information is useful for the Bidder. The following general
directions should be observed when using the documents:

(a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Project. However, they should be adapted as
necessary to the circumstances of the particular Project.

(b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final documents
should contain neither blank spaces nor options.

(c) This Preface and the footnotes or notes in italics included in the Invitation to Bid,
BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of the text of
the final document, although they contain instructions that the Procuring Entity

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign
government/foreign or international financing institution procurement guidelines.
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(d)

should strictly follow. The Bidding Documents should contain no footnotes except
Section IX. Bidding Forms since these provide important guidance to Bidders.

The cover should be modified as required to identify the Bidding Documents as to
the names of the Project, Contract, and Procuring Entity, in addition to date of issue.

If modifications must be made to bidding procedures, they can be presented in the
BDS. Modifications for specific Project or Contract details should be provided in the
SCC as amendments to the Conditions of Contract. For easy completion, whenever
reference has to be made to specific clauses in the BDS or SCC these terms shall be
printed in bold type face on Section Il. Instructions to Bidders, and Section IV.
General Conditions of Contract, respectively.



TABLE OF CONTENTS

SECTION L. INVITATION TO BID ..euiieuiieiiieiieeiineiieiieiieeiiniieireiressresisesinesiassresisssissssossrassrassssssssssassrnssrans 5
SECTION Il. INSTRUCTIONS TO BIDDERS .....ccuucteueiieunsiemnsranssreesersnssmeussrensssrsssreessrssssssnsssenssssnssssssssssnsssens 8
SECTION 1. BID DATA SHEET ..ceuuiieuuireuuireenireaniennieasisrassiesesirssssieasstensssrasssessssrsssstesssmensssensssenssssnnssne 33
SECTION IV. GENERAL CONDITIONS OF CONTRACT .eeuuieuuuireusireesirensirensirenssreassenessrssssmesssrenssseasssensssennssns 37
SECTION V. SPECIAL CONDITIONS OF CONTRACT ...ieuuureneusrensseeeserensireaserensseesssseseserssssrsasersnsssensssensssennssns 68
SECTION V1. SPECIFICATIONS ..eeuuureeuiereeserenerensireaserensssrsssseseserssssrssseresssssssssesssstssssrsssersssessssssensssenssns 71
SECTION VII. DRAWINGS ..cuveuuieuirunirenirenieenieesrosirasirasisssissstsssmsssrsssrssssssssssssssrasssnssssssosstosssassrasssasssnses 73
SECTION VIII. BILL OF QUANTITIES eeuutreuuireesereussreusssensssrasssenessrssssmesssssnssssasssmsssssassssssssssnssssnsssenssssanssns 74
SECTION IX. BIDDING FORMES ...cuuiieuuiieuniieeniieuniirneieasiirasiiaesrssssieasemenssssasssenessrasssssssssenssssnsssenssssnnsns 76
SECTION X. FOREIGN-ASSISTED PROJECTS ..ceucreunirennienenirennireeserensirenssenennes ERROR! BOOKMARK NOT DEFINED.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether to
participate in the procurement at hand. The Invitation to Bid shall be:

(a) Posted continuously in the Philippine Government Electronic Procurement System
(PhilGEPS) website and the website of the Procuring Entity concerned, if available, and
the website prescribed by the foreign government/foreign or international financing
institution, if applicable, for seven (7) calendar days starting on the date of
advertisement; and

(b) Posted at any conspicuous place reserved for this purpose in the premises of the Procuring
Entity concerned for seven (7) calendar days, as certified by the head of the Bids and
Awards Committee (BAC) Secretariat of the Procuring Entity concerned.

(c) Advertised at least once in a newspaper of general nationwide circulation which has been
regularly published for at least two (2) years before the date of issue of the

advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 91842;

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should also
indicate the following:

(a) The date of availability of the Bidding Documents, which shall be from the time the
Invitation to Bid is first advertised/posted until the deadline for the submission and
receipt of bids.

(b) The place where the Bidding Documents may be acquired or the website where it may be
downloaded.
(c) The deadline for the submission and receipt of bids from the last day of posting of the

Invitation to Bid; and

(d) Any important bid evaluation criteria.

The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents and in particular to the
relevant information in the BDS.

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-Foreign-
Assisted Projects.

2 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016, advertisement in a
newspaper of general nationwide circulation shall no longer be required. However, a Procuring Entity that
cannot post its opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements
in a newspaper of general nationwide circulation.



Republic of the Philippines
MARINDUQUE STATE COLLEGE
Bids and Awards Committee

Main Campus: Boac / Branches: Santa Cruz ¢ Torrijos ® Gasan
Panfilo P. Manguera Sr. Rd., Tanza, Boac, Marinduque 4900
Tel. No.: (042) 332-0662 loc. 108 Email address: bac@marinduquestatecollege.edu.ph

Invitation to Bid for the Completion of MSC Gymnasium

1. The Marinduque State College through the GAA FY 2018 intends to apply the sum of Thirty
Eight Thousand Four Hundred Ninety Five Thousand Two Hundred Ninety Six and 22/100
(38,495,296.22) Pesos being the Approved Budget for the Contract (ABC) to payments under
the contract for Completion of MSC Gymnasium. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The Marinduque State College now invites bids for Completion of MSC Gymnasium.
Completion of the Works is required in 300 calendar days upon receipt of the Notice to
Proceed. Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section Il. Instructions to
Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government
Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or
organizations with at least seventy five percent (75%) interest or outstanding capital stock
belonging to citizens of the Philippines.

4, Interested bidders may obtain further information from Marinduque State College and inspect
the Bidding Documents at the address given below from 8:00-5:00PM.

5. A complete set of Bidding Documents may be acquired by interested bidders from September
19, 2018 — October 9, 2018 from the address below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
P25,000.00.

It may also be downloaded from the website of the Philippine Government Electronic
Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that bidders
shall pay the applicable fee for the Bidding Documents not later than the submission of their
bids.

6. The Marinduque State College will hold a Pre-Bid Conference3 on September 27, 2018/2:00PM
at the Bids and Awards Conference Room, 2™ Floor College Building, Marinduque State College,
Tanza, Boac, Marinduque which shall be open to prospective bidders.

3 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity
may not hold a pre-bid conference.
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Republic of the Philippines
MARINDUQUE STATE COLLEGE
Bids and Awards Committee

Main Campus: Boac / Branches: Santa Cruz ¢ Torrijos ® Gasan
Panfilo P. Manguera Sr. Rd., Tanza, Boac, Marinduque 4900
Tel. No.: (042) 332-0662 loc. 108 Email address: bac@marinduquestatecollege.edu.ph

7. Bids must be duly received by the BAC Secretariat at the address below on or before October
9, 2018/2:00PM. All bids must be accompanied by a bid security in any of the acceptable
forms and in the amount stated in ITB Clause 18.

Bid opening shall be on October 9, 2018/2:00PM at Bids and Awards Conference Room, 2™
Floor College Building, Marinduque State College, Tanza, Boac, Marinduque. Bids will be
opened in the presence of the bidders’ representatives who choose to attend at the address
below. Late bids shall not be accepted.

8. The Marinduque State College minimum required Key Personnel with each of their complete
qualifications (SF-INFR-48)< Notarized Certificate of Employment (SF-INFR-46, Bio-data (SF-
INFR-47) and Photocopy of Valid Professional Licenses (for Professionals) to be eligible are as
follows:

1. Project Engineer (Civil Engineer)

2. Professional Electrical Engineer

3. Construction Safety Engineer with DOLE Certificate of Training for every 50
workers

4. Construction Foreman

9. The Marinduque State College reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the affected
bidder or bidders.

10. For further information, please refer to:

MS. ANNE GRACE L. ILEDAN

Head, BAC Secretariat

Marinduque State College, Tanza, Boac, Marinduque
042-332 0662 loc. 108
bac@marinduquestatecollege.edu.ph
www.marinduquestatecollege.edu.ph

DIOSDADO P. ZULUETA, FFP, DPA
BAC Chairperson


mailto:bac@marinduquestatecollege.edu.ph
http://www.marinduquestatecollege.edu.ph/

Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to prepare
responsive bids, in accordance with the requirements of the Procuring Entity. It also provides
information on the bid submission, eligibility check, opening and evaluation of bids, and on the
award of contract.

This Section also contains provisions that are to be used unchanged. Section Ill. Bid Data Sheet
consists of provisions that supplement, amend, or specify in detail information or requirements
included in this Section and which are specific to each procurement.

Matters governing the performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC), and/or
Section V. Special Conditions of Contract (SCC). If duplication of a subject is inevitable in the other
sections of the document prepared by the Procuring Entity, care must be exercised to avoid
contradictions between clauses dealing with the same matter.
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A. General
1. Scope of Bid

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as
described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are provided in the
BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause
27.

1.3. The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.17.

2. Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS,
and in the amount indicated in the BDS. It intends to apply part of the funds received for the
Project, as defined in the BDS, to cover eligible payments under the Contract for the Works.

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and
execution of the contract. In pursuance of this policy, the Funding Source:

(@) defines, for purposes of this provision, the terms set forth below as follows:

(i) "corrupt practice" means behavior on the part of officials in the public
or private sectors by which they improperly and unlawfully enrich
themselves, others, or induce others to do so, by misusing the position
in which they are placed, and includes the offering, giving, receiving, or
soliciting of anything of value to influence the action of any such official
in the procurement process or in contract execution; entering, on behalf
of the Procuring Entity, into any contract or transaction manifestly and
grossly disadvantageous to the same, whether or not the public officer
profited or will profit thereby, and similar acts as provided in Republic
Act 3019;

(ii) "fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after Bid submission) designed to establish
bid prices at artificial, non-competitive levels and to deprive the
Procuring Entity of the benefits of free and open competition;

(iii) “collusive practices” means a scheme or arrangement between two or
more Bidders, with or without the knowledge of the Procuring Entity,
designed to establish bid prices at artificial, non-competitive levels; and

(iv) “coercive practices” means harming or threatening to harm, directly or
indirectly, persons, or their property to influence their participation in a
procurement process, or affect the execution of a contract;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
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investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution into
allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters relevant
to the administrative proceedings or investigation or from
pursuing such proceedings or investigation; or

(bb)  acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any foreign
government/foreign or international financing institution
herein.

(b) will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the
Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded Contract funded by the Funding Source if it at any time determines
that the firm has engaged in corrupt or fraudulent practices in competing or, or
in executing, a Contract funded by the Funding Source.

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative,
and/or criminal penalties available under the applicable laws on individuals and
organizations deemed to be involved in any of the practices mentioned in ITB Clause
3.1(a).

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect
and audit records and accounts of a contractor in the bidding for and performance of a
contract themselves or through independent auditors as reflected in the GCC Clause 34.

4. Conflict of Interest

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the
procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in paragraphs (a)
through (c) and a general conflict of interest in any of the circumstances set out in
paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any other
Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for

purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts them in a
position to have access to information about or influence on the bid of another
Bidder or influence the decisions of the Procuring Entity regarding this bidding
process;

(e) A Bidder submits more than one bid in this bidding process. However, this does
not limit the participation of subcontractors in more than one bid;
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A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the subject of
the bid; or

A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project.

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members
of the Technical Working Group (TWG), members of the BAC Secretariat, the head of
the Project Management Office (PMO) or the end-user unit, and the project consultants,
by consanguinity or affinity up to the third civil degree. On the part of the Bidder, this
Clause shall apply to the following persons:

(@)
(b)
(©)

(d)

(€)

If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
If the Bidder is a partnership, to all its officers and members;

If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of
this Clause shall correspondingly apply to each of the members of the said JV, as
may be appropriate.

Relationship of the nature described above or failure to comply with this Clause will
result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:

(a)
(b)

(©)

(d)
(e)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;

Corporations duly organized under the laws of the Philippines, and of which at
least seventy five percent (75%) of the outstanding capital stock belongs to
citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable for a
particular contract: Provided, however, that, in accordance with Letter of
Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further, that
joint ventures in which Filipino ownership or interest is less than seventy five
percent (75%) may be eligible where the structures to be built require the
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5.2.

5.3.

5.4.

5.5.

application of techniques and/or technologies which are not adequately
possessed by a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case, Filipino
ownership or interest shall not be less than twenty five percent (25%). For this
purpose, Filipino ownership or interest shall be based on the contributions of
each of the members of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under any Treaty
or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to participate
only if they can establish that they (a) are legally and financially autonomous, (b)
operate under commercial law, and (c) are not attached agencies of the Procuring
Entity.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty
percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using
the Philippine Statistics Authority (PSA) consumer price index. However, contractors
under Small A and Small B categories without similar experience on the contract to be
bid may be allowed to bid if the cost of such contract is not more than the Allowable
Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed
by the PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another track
record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the BDS.

The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC),
which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for this
Project.

The values of the domestic bidder’s current assets and current liabilities shall be based
on the latest Audited Financial Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current assets
and current liabilities shall be based on their audited financial statements prepared in
accordance with international financial reporting standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn statement in the
form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:
@) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;
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(©)

(d)

(€)

(f)

9)

(h)

(i)

()

Having made an estimate of the facilities available and needed for the contract
to be bid, if any;

Having complied with its responsibility to inquire or secure Supplemental/Bid
Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of
its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements
and information provided therein are true and correct;

Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;

Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract, accompanied by the duly notarized Special Power of Attorney,
Board/Partnership Resolution, or Secretary’s Certificate, whichever s
applicable;

Complying with the disclosure provision under Section 47 of RA 9184 and its IRR
in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of procurement of
services. Moreover, bidder undertakes to:

Q) Ensure the entitlement of workers to wages, hours of work, safety and
health and other prevailing conditions of work as established by
national laws, rules and regulations; or collective bargaining agreement;
or arbitration award, if and when applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-related
benefits, bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining workers
pursuant to appropriate provisions of Republic Act No. 9184 without
prejudice to the institution of appropriate actions under the Labor
Code, as amended, and other social legislations.

(i) Comply with occupational safety and health standards and to correct
deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending clearance to
proceed from the DOLE Regional Office and to comply with Work
Stoppage Order; and

(iii) Inform the workers of their conditions of work, labor clauses under the
contract specifying wages, hours of work and other benefits under
prevailing national laws, rules and regulations; or collective bargaining
agreement; or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment’s premises;
and
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

8.2.

(K) Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the Bidder
concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site,
determined the general characteristics of the contract works and the conditions for this
Project and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to satisfy
itself by such means as it considers necessary or desirable as to all matters pertaining to
this Project, including: (a) the location and the nature of the contract, project, or work;
(b) climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements, location
and availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity. However, the Procuring Entity shall ensure that all
information in the Bidding Documents, including supplemental/bid bulletins issued are
correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar with all
existing laws, decrees, ordinances, acts and regulations of the Philippines which may
affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of his bid,
and the Procuring Entity will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from those that
have paid the applicable fee for the Bidding Documents at the office indicated in the
Invitation to Bid.

7. Origin of Goods and Services
There is no restriction on the origin of Goods, or Contracting of Works or Services other than
those prohibited by a decision of the United Nations Security Council taken under Chapter VIl of
the Charter of the United Nations.

8. Subcontracts
8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the

Works to an extent as may be approved by the Procuring Entity and stated in the BDS.
However, subcontracting of any portion shall not relieve the Bidder from any liability or
obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause 12 and
comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of
such portion of the Works shall be disallowed.
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9.

10.

8.3.

The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract implementation.
If the Bidder opts to disclose the name of the subcontractor during bid submission, the
Bidder shall include the required documents as part of the technical component of its
bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on the
date indicated therein, to clarify and address the Bidders’ questions on the technical and
financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the
deadline for the submission of and receipt of bids, but not earlier than seven (7)
calendar days from the posting of the Invitation to Bid/Bidding Documents in the
PhilGEPS website. If the Procuring Entity determines that, by reason of the method,
nature, or complexity of the contract to be bid, or when international participation will
be more advantageous to the GoP, a longer period for the preparation of bids is
necessary, the pre-bid conference shall be held at least thirty (30) calendar days before
the deadline for the submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder will in
no way prejudice its bid; however, the Bidder is expected to know the changes and/or
amendments to the Bidding Documents as recorded in the minutes of the pre-bid
conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid conference
shall be recorded and prepared not later than five (5) calendar days after the pre-bid
conference. The minutes shall be made available to prospective bidders not later than
five (5) days upon written request.

Decisions of the BAC amending any provision of the bidding documents shall be issued
in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before
the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

10.4.

Prospective bidders may request for clarification(s) on and/or interpretation of any part
of the Bidding Documents. Such a request must be in writing and submitted to the
Procuring Entity at the address indicated in the BDS at least ten (10) calendar days
before the deadline set for the submission and receipt of Bids.

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be
made available to all those who have properly secured the Bidding Documents, at least
seven (7) calendar days before the deadline for the submission and receipt of Bids.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for
purposes of clarifying or modifying any provision of the Bidding Documents not later
than seven (7) calendar days before the deadline for the submission and receipt of Bids.
Any modification to the Bidding Documents shall be identified as an amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS
and the website of the Procuring Entity concerned, if available, and at any conspicuous
place in the premises of the Procuring Entity concerned. It shall be the responsibility of
all Bidders who have properly secured the Bidding Documents to inquire and secure
Supplemental/Bid Bulletins that may be issued by the BAC. However, Bidders who have
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submitted bids before the issuance of the Supplemental/Bid Bulletin must be informed
and allowed to modify or withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids
11. Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be submitted to
the BAC must be in English. If the eligibility requirements or statements, the bids, and all other
documents submitted to the BAC are in foreign language other than English, it must be
accompanied by a translation of the documents in English. The documents shall be translated by
the relevant foreign government agency, the foreign government agency authorized to translate
documents, or a registered translator in the foreign bidder’s country; and shall be authenticated
by the appropriate Philippine foreign service establishment/post or the equivalent office having
jurisdiction over the foreign bidder’s affairs in the Philippines. The English translation shall
govern, for purposes of interpretation of the bid.

12. Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following
eligibility and technical documents:

@) Eligibility Documents —
Class “A” Documents

Q) PhilGEPS Certificate of Registration and Membership in accordance with
Section 8.5.2 of the IRR, except for foreign bidders participating in the
procurement by a Philippine Foreign Service Office or Post, which shall
submit their eligibility documents under Section 23.1 of the IRR,
provided, that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR;

(i) Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not

similar in nature and complexity to the contract to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid, in
accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1)  name of the contract;

(ii.2)  date of the contract;

(ii.3)  contract duration;

(ii.4)  owner’s name and address;
(ii.5)  nature of work;

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(ii.7)  total contract value at award;
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(ii.8)  date of completion or estimated completion time;
(ii.9)  total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the Notice of
Award and/or Notice to Proceed, Project Owner’s Certificate of Final
Acceptance issued by the Owner other than the Contractor or the
Constructors Performance Evaluation System (CPES) Final Rating, which
must be at least satisfactory. In case of contracts with the private
sector, an equivalent document shall be submitted;

(iii) Unless otherwise provided in the BDS, a valid special PCAB License in
case of joint ventures, and registration for the type and cost of the
contract for this Project; and

(iv) NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

(V) If applicable, Joint Venture Agreement (JVA) in accordance with RA
4566.
(b) Technical Documents —
Q) Bid security in accordance with ITB Clause 18. If the Bidder opts to

submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation
from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is
authorized to issue such instruments.

(i) Project Requirements, which shall include the following:
(ii.1)  Organizational chart for the contract to be bid;

(ii.2)  List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to
the contract to be bid, with their complete qualification and
experience data. These personnel must meet the required
minimum years of experience set in the BDS; and

(ii.3)  List of contractor’'s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof
of ownership, certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184
and using the form prescribed in Section IX. Bidding Forms.
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13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the
following:

@) Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and

(b) Any other document related to the financial component of the bid as stated in
the BDS.

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be
accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the procuring
entity, payment could be made upon the submission of bids.

(ii) The procuring entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the procuring entity and that the estimates are based on adequate
detailed engineering (in the case of infrastructure projects) and reflect the
quality, supervision and risk and inflationary factors, as well as prevailing
market prices, associated with the types of works or goods to be
procured.

(iii) The procuring entity has trained cost estimators on estimating prices and
analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report bid
prices relative to ABC and engineer’s/procuring entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation system for
contract implementation to provide a feedback on actual total costs of
goods and works.

14. Alternative Bids

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a
Bidder in addition or as a substitute to its original bid which may be included as part of
its original bid or submitted separately therewith for purposes of bidding. A bid with
options is considered an alternative bid regardless of whether said bid proposal is
contained in a single envelope or submitted in two (2) or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative bids
shall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV. A
Bidder who submits or participates in more than one bid (other than as a subcontractor
if a subcontractor is permitted to participate in more than one bid) will cause all the
proposals with the Bidder’s participation to be disqualified. This shall be without
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15.

16.

17.

prejudice to any applicable criminal, civil and administrative penalties that may be
imposed upon the persons and entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Bids not addressing or providing all of the required items in the Bidding
Documents including, where applicable, Bill of Quantities, shall be considered non-
responsive and, thus, automatically disqualified. In this regard, where a required item is
provided, but no price is indicated, the same shall be considered as non-responsive, but
specifying a zero (0) or a dash (-) for the said item would mean that it is being offered
for free to the Government, except those required by law or regulations to be provided
for.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, prior to the deadline for submission of bids, shall be included in the
rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as specified in GCC Clause
48. Upon the recommendation of the Procuring Entity, price escalation may be allowed
in extraordinary circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the Philippines, and upon
approval by the GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of the GoP,
promulgated after the date of bid opening, a contract price adjustment shall be made or
appropriate relief shall be applied on a no loss-no gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS.
However, for purposes of bid evaluation, bids denominated in foreign currencies shall
be converted to Philippine currency based on the exchange rate prevailing on the day of
the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid
evaluation and comparing the bid prices will convert the amounts in various currencies
in which the bid price is expressed to Philippine Pesos at the exchange rate as published
in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid
opening.

Unless otherwise specified in the BDS, payment of the contract price shall be made in
Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not exceed one
hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids. The
request and the responses shall be made in writing. The bid security described in ITB
Clause 18 should also be extended corresponding to the extension of the bid validity
period at the least. A Bidder may refuse the request without forfeiting its bid security,
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but his bid shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.

18. Bid Security

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an
amount stated in the BDS, which shall be not less than the percentage of the ABC in
accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of the
ABC)

(@) Cash or cashier’s/manager’s check
issued by a Universal or Commercial
Bank.

For biddings conducted by LGUs, the
cashier’s/manager’s check may be
issued by other banks certified by
the BSP as authorized to issue such
financial instrument.

(b)  Bank draft/guarantee or irrevocable
letter of credit issued by a Universal
or Commercial Bank: Provided, Two percent (2%)
however, that it shall be confirmed
or authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by LGUs, the
Bank Draft/  Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue such
financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the Five percent (5%)

Insurance Commission as
authorized to issue such security;
and/or

The Bid Securing Declaration mentioned above is an undertaking which states, among
others, that the Bidder shall enter into contract with the procuring entity and furnish
the performance security required under ITB Clause 32.2, within ten (10) calendar days
from receipt of the Notice of Award, and commits to pay the corresponding amount as
fine, and be suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions stated
therein as provided in the guidelines issued by the GPPB.

18.2. The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.
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18.3. No bid securities shall be returned to Bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a request for reconsideration and/or
protest, or lapse of the reglementary period without having filed a request for
reconsideration or protest. Without prejudice on its forfeiture, Bid Securities shall be
returned only after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no case later than
the expiration of the Bid Security validity period indicated in ITB Clause 18.2.

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting
of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid
Security will be discharged, but in no case later than the Bid Security validity period as
indicated in ITB Clause 18.2.

18.5. The bid security may be forfeited:
@) if a Bidder:

(M withdraws its bid during the period of bid validity specified in ITB Clause
17;

(i) does not accept the correction of errors pursuant to ITB Clause 27.3(b);

(iii) has a finding against the veracity of the required documents submitted
in accordance with ITB Clause 28.2;

(iv) submission of eligibility requirements containing false information or
falsified documents;

(V) submission of bids that contain false information or falsified documents,
or the concealment of such information in the bids in order to influence
the outcome of eligibility screening or any other stage of the public
bidding;

(vi) allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into contract
with the Government without justifiable cause, after the Bidder had
been adjudged as having submitted the LCRB;

(viii)  refusal or failure to post the required performance security within the
prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the request
for clarification;

x) any documented attempt by a Bidder to unduly influence the outcome
of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

(xii)  all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting late
Bids or patently insufficient bid, for at least three (3) times within a
year, except for valid reasons.
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19.

20.

(b) if the successful Bidder:
Q) fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with ITB Clause 32.

Format and Signing of Bids

19.1

19.2

19.3

19.4

19.5

Bidders shall submit their bids through their duly authorized representative using the
appropriate forms provided in Section IX. Bidding Forms on or before the deadline
specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall
be submitted simultaneously. The first shall contain the technical component of the bid,
including the eligibility requirements under ITB Clause 12.1, and the second shall contain
the financial component of the bid. This shall also be observed for each lot in the case of
lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to
their format, and no substitute form shall be accepted. All blank spaces shall be filled in
with the information requested.

The Bidder shall prepare and submit an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies of the
first and second envelopes. In the event of any discrepancy between the original and
the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under Section IX
hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to
do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents described in ITB
Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and
the original of their financial component in another sealed envelope marked “ORIGINAL
- FINANCIAL COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly marking the
inner envelopes as “COPY NO. __ - TECHNICAL COMPONENT” and “COPY NO. -
FINANCIAL COMPONENT” and the outer envelope as “COPY NO. __ ,” respectively.
These envelopes containing the original and the copies shall then be enclosed in one
single envelope.

The original and the number of copies of the bid as indicated in the BDS shall be typed
or written in ink and shall be signed by the Bidder or its duly authorized
representative/s.

All envelopes shall:

@) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1;
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21.

22.

23.

(d) bear the specific identification of this bidding process indicated in the ITB Clause
1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the opening of
bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized representative
shall acknowledge such condition of the bid as submitted. The BAC or the Procuring
Entity shall assume no responsibility for the misplacement of the contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids
Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date
and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted
by the Procuring Entity. The BAC shall record in the minutes of Bid Submission and Opening, the
Bidder’s name, its representative and the time the late bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids. The Bidder shall not be allowed to retrieve its original
bid, but shall be allowed to submit another bid equally sealed and properly identified in
accordance with Clause 20, linked to its original bid marked as “TECHNICAL
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by the BAC.
Bid modifications received after the applicable deadline shall not be considered and
shall be returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is
received by the Procuring Entity prior to the deadline prescribed for submission and
receipt of bids. The Letter of Withdrawal must be executed by the authorized
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of
which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned
unopened to the Bidders. A Bidder, who has acquired the bidding documents may also
express its intention not to participate in the bidding through a letter which should
reach and be stamped by the BAC before the deadline for submission and receipt of
bids. A Bidder that withdraws its bid shall not be permitted to submit another bid,
directly or indirectly, for the same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid Form.
Withdrawal of a bid during this interval shall result in the forfeiture of the Bidder’s bid
security, pursuant to ITB Clause 18.5, and the imposition of administrative, civil, and
criminal sanctions as prescribed by RA 9184 and its IRR.
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24, Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

24.7.

The BAC shall open the Bids in public, immediately after the deadline for the submission
and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened
as scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted
and reschedule the opening of Bids on the next working day or at the soonest possible
time through the issuance of a Notice of Postponement to be posted in the PhilGEPS
website and the website of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and
determine each Bidder’s compliance with the documents prescribed in ITB Clause 12,
using a non-discretionary “pass/fail” criterion. If a Bidder submits the required
document, it shall be rated “passed” for that particular requirement. In this regard, bids
that fail to include any requirement or are incomplete or patently insufficient shall be
considered as “failed”. Otherwise, the BAC shall rate the said first bid envelope as
“passed”.

Unless otherwise specified in the BDS, immediately after determining compliance with
the requirements in the first envelope, the BAC shall forthwith open the second bid
envelope of each remaining eligible Bidder whose first bid envelope was rated “passed.”
The second envelope of each complying Bidder shall be opened within the same day. In
case one or more of the requirements in the second envelope of a particular bid is
missing, incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall rate the bid
concerned as “failed.” Only bids that are determined to contain all the bid requirements
for both components shall be rated “passed” and shall immediately be considered for
evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the Bidder
unopened.

All members of the BAC who are present during bid opening shall initial every page of
the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class
“A” Documents may be substituted with the appropriate equivalent documents, if any,
issued by the country of the foreign bidder concerned, which shall likewise be uploaded
and maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for
cooperatives;

b) Mayor’s/Business permit issued by the local government where the principal place
of business of the Bidder is located; and

¢) Audited Financial Statements showing, among others, the prospective Bidder’s total
and current assets and liabilities stamped “received” by the Bureau of Internal
Revenue or its duly accredited and authorized institutions, for the preceding
calendar year which should not be earlier than two years from the date of bid
submission.

Each partner of a joint venture agreement shall likewise submit the document required
in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii)
to 12.1(a)(iv) by any of the joint venture partners constitutes compliance.
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25.

26.

27.

24.8.

24.8.

24.9

The Procuring Entity shall prepare the minutes of the proceedings of the bid opening
that shall include, as a minimum: (a) names of Bidders, their bid price (per lot, if
applicable, and/or including discount, if any), bid security, findings of preliminary
examination, and whether there is a withdrawal or modification; and (b) attendance
sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of bids.
The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The
Abstract of Bids as read and the minutes of the Bid Opening shall be made available to
the public upon written request and payment of a specified fee to recover cost of
materials.

To ensure transparency and accurate representation of the bid submission, the BAC
Secretariat shall notify in writing all Bidders whose bids it has received through its
PhilGEPS-registered physical address or official e-mail address. The notice shall be issued
within seven (7) calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its Secretariat and
TWG, are prohibited from making or accepting any kind of communication with any
Bidder regarding the evaluation of their bids until the issuance of the Notice of Award,
unless otherwise allowed in the case of ITB Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision
in respect of bid evaluation, bid comparison or contract award will result in the rejection
of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity
may ask in writing any Bidder for a clarification of its bid. All responses to requests for
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid and
that is not in response to a request by the Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

The Procuring Entity will undertake the detailed evaluation and comparison of Bids
which have passed the opening and preliminary examination of Bids, pursuant to ITB
Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

€)) The detailed evaluation of the financial component of the bids, to establish the
correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to highest.
The bid with the lowest price shall be identified as the Lowest Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids
rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the
following in the evaluation of bids:

@) Completeness of the bid. Unless the BDS allows partial bids, bids not addressing
or providing all of the required items in the Schedule of Requirements including,
where applicable, bill of quantities, shall be considered non-responsive and,
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27.4.

27.5.

27.6.

27.7.

thus, automatically disqualified. In this regard, where a required item is
provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a zero (0) or a dash (-) for the said item would mean
that it is being offered for free to the Procuring Entity, except those required by
law or regulations to be provided for; and

(b) Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-mentioned
requirements shall be ranked in the ascending order of their total calculated bid prices,
as evaluated and corrected for computational errors, discounts and other modifications,
to identify the Lowest Calculated Bid. Total calculated bid prices, as evaluated and
corrected for computational errors, discounts and other modifications, which exceed
the ABC shall not be considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the
Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this purpose,
all Bidders shall be required to include in their bids the cost of all taxes, such as, but not
limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and
duties which shall be itemized in the bid form and reflected in the detailed estimates.
Such bids, including said taxes, shall be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for
any combination thereof, provided that all Bids and combinations of Bids shall be
received by the same deadline and opened and evaluated simultaneously so as to
determine the bid or combination of bids offering the lowest calculated cost to the
Procuring Entity. Bid prices quoted shall correspond to all of the requirements specified
for each lot. Bid Security as required by ITB Clause 18 shall be submitted for each
contract (lot) separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

28. Post Qualification

28.1.

28.2.

28.3.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as
having submitted the Lowest Calculated Bid complies with and is responsive to all the
requirements and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS) and other appropriate licenses and permits
required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding against
the veracity thereof, shall disqualify the Bidder for award. Provided in the event that a
finding against the veracity of any of the documents submitted is made, it shall cause
the forfeiture of the bid security in accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary evidence of
the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other
information as the Procuring Entity deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a period of twelve
(12) calendar days.
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28.4.

28.5.

28.6.

28.7.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the
criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend
to the HoPE the award of contract to the said Bidder at its submitted price or its
calculated bid price, whichever is lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which event the
Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to
make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the
second Bidder, however, fails the post qualification, the procedure for post qualification
shall be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the
LCRB is determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the determination by the
BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly
authorized representative shall approve or disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and justifiable
grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify
the BAC and the Bidder in writing of such decision and the grounds for it. When
applicable, the BAC shall conduct a post-qualification of the Bidder with the next Lowest
Calculated Bid. A request for reconsideration may be filed by the Bidder with the HoPE
in accordance with Section 37.1.3 of the IRR of RA 9184.

29. Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the procurement
process if it has reasonable grounds to believe that a misrepresentation has been made
by the said Bidder, or that there has been a change in the Bidder’s capability to
undertake the project from the time it submitted its eligibility requirements. Should
such review uncover any misrepresentation made in the eligibility and bidding
requirements, statements or documents, or any changes in the situation of the Bidder
which will affect its capability to undertake the project so that it fails the preset
eligibility or bid evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an award or
contract.

Based on the following grounds, the Procuring Entity reserves the right to reject any and
all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to
award the contract, without thereby incurring any liability, and make no assurance that
a contract shall be entered into as a result of the bidding:

@) If there is prima facie evidence of collusion between appropriate public officers
or employees of the Procuring Entity, or between the BAC and any of the
Bidders, or if the collusion is between or among the Bidders themselves, or
between a Bidder and a third party, including any act which restricts, suppresses
or nullifies or tends to restrict, suppress or nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the prescribed
bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the GOP as follows:

M If the physical and economic conditions have significantly changed so as
to render the project no longer economically, financially or technically
feasible as determined by the HoPE;
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(i) If the project is no longer necessary as determined by the HoPE; and

(iii) If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
(@) No bids are received,;
(b) All prospective Bidders are declared ineligible;
(c) All bids fail to comply with all the bid requirements, fail post-qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award
of contract, and no award is made in accordance with Section 40 of the IRR of
RA 9184.

F. Award of Contract
30. Contract Award

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the
contract to the Bidder whose bid has been determined to be the LCRB.

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the
successful Bidder in writing that its bid has been accepted, through a Notice of Award
duly received by the Bidder or its representative personally or by registered mail or
electronically, receipt of which must be confirmed in writing within two (2) days by the
Bidder with the LCRB and submitted personally or sent by registered mail or
electronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject
to the following conditions:

@) Submission of the following documents within ten (10) calendar days from
receipt of the Notice of Award:

(i In the case of procurement by a Philippine Foreign Service Office or
Post, the PhilGEPS Registration Number of the winning foreign Bidder;

or

(i) Valid PCAB license and registration for the type and cost of the contract
to be bid for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of the PCAB license
and registration for the type and cost of the contract to be bid as a pre-
condition to the Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR
of RA 9184.

31. Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has
been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which
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Contract has been provided in the Bidding Documents, incorporating therein all
agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder
shall post the required performance security, sign and date the contract and return it to
the Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same
ten (10) calendar day period provided that all the documentary requirements are
complied with.

31.4. The following documents shall form part of the contract:

@) Contract Agreement;

(b) Bidding Documents;

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all
other documents/statements submitted (e.g., Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

(d) Performance Security;

(e) Notice of Award of Contract; and

0) Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the
contract, it shall post a performance security within a maximum period of ten (10)
calendar days from the receipt of the Notice of Award from the Procuring Entity and in
no case later than the signing of the contract.

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor

of the Procuring Entity in an amount not less than the percentage of the total contract
price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or cashier’'s/manager’s check
issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’'s/Manager’s Ten percent (10%)
Check may be issued by other
banks certified by the BSP as
authorized to issue such financial
instrument.
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(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by the
LGUs, Bank Draft/Guarantee, or
Irrevocable Letter of Credit may be
issued by other banks certified by
the BSP as authorized to issue such
financial instrument.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company duly certified
by the Insurance Commission as
authorized to issue such security.

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall
constitute sufficient ground for the annulment of the award and forfeiture of the bid
security, in which event the Procuring Entity shall have a fresh period to initiate and
complete the post qualification of the second Lowest Calculated Bid. The procedure
shall be repeated until LCRB is identified and selected for recommendation of contract
award. However if no Bidder passed post-qualification, the BAC shall declare the bidding
a failure and conduct a re-bidding with re-advertisement, if necessary.

33. Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the appropriate
government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP)
together with a copy or copies of the approved contract to the successful Bidder. All notices
called for by the terms of the contract shall be effective only at the time of receipt thereof by
the successful Bidder.

34. Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be questioned in
accordance with Sections 55 of the IRR of RA 9184.
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Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB included in Section II, and has to be prepared for each
specific procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, the applicable rules
regarding bid price and currency, and the bid evaluation criteria that will apply to the Bids. In
preparing this Section, the following aspects should be checked:

(a) Information that specifies and complements provisions of Section Il. Instructions to
Bidders must be incorporated.

(b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must also be
incorporated.

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-Foreign-
Assisted Projects.
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Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is Marinduque State College.
The name of the Contract is Completion of MSC Gymnasium.
The identification number of the Contract is PB-2018-101-GYM-2

2 The Funding Source is:
The Government of the Philippines (GoP) through GAA 2018 in the amount of
Thirty Eight Million Four Hundred Ninety Five Thousand Two Hundred Ninety Six
and 22/100 (P38,495,296.22) Pesos.
The name of the Project is Completion of MSC Gymnasium.

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) No further instructions.

5.4(b) For this purpose, similar contracts shall refer to contracts which have the same
major categories of work, i.e. Design and Build contracts

8.1 Subcontracting is not allowed.

8.2 Not applicable.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on September
27, 2018/2:00PM at the Bids and Awards Committee Conference Room, 2™ floor
College Building, Marinduque State College, Tanza, Boac, Marinduque.

10.1 The Procuring Entity’s address is:
Marinduque State College, Tanza, Boac, Marinduque
Dr. Diosdado P. Zulueta, BAC Chairperson
042 332 0662 loc 114
Mscbac2011@gmail.com

10.4 No further instructions.

12.1 No further instructions.

12.1(a)(iii) No further instructions.
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12.1(b)(ii.2)

The minimum work experience requirements for key personnel are the following:

Please see attached Terms of Reference.

12.1(b)(iii.3) The minimum major equipment requirements are the following:

Please see attached Terms of Reference.

13.1 List any additional requirements or state “No additional Requirements”

13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming
up with the Bid; and

3) Cash flow by quarter or payment schedule.

132 The ABC is Thirty Eight Million Four Hundred Ninety Five Thousand Two Hundred
Ninety Six and 22/100 (P38,495,296.22) Pesos. Any bid with a financial
component exceeding this amount shall not be accepted.

14.2 No further instructions.

15.4 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

171 Bids will be valid for 120 calendar days.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

1. The amount of not less than 2% of the ABC, if bid security is in cash,
cashier’'s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than 5% of the ABC if bid security is in Surety Bond.

18.2 The bid security shall be valid for 120 calendar days.

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and second
components of its bid, properly tabbed/labeled.

21 The address for submission of bids is Bids and Awards Committee Conference

Room, 2™ floor College Building, Marinduque State College, Tanza, Boac,
Marinduque.
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The deadline for submission of bids is on October 9, 2018.

24.1 The place of bid opening is at the Bids and Awards Committee Conference Room,
2" floor College Building, Marinduque State College, Tanza, Boac, Marinduque.
The date and time of bid opening is October 9, 2018/2:00PM.

24.2 No further instructions.

24.3 No further instructions.

27:3 Partial bid is not allowed. The infrastructure project is packaged in a single lot and
the lot shall not be divided into sub-lots for the purpose of bidding, evaluation,
and contract award.

In all cases, the NFCC computation, if applicable, must be sufficient for all the lots
or contracts to be awarded to the Bidder.

27.4 No further instructions.

28.2 PCAB License Category Small B for Electrical Works
Notarized Authority of Signatory.

31.4(f) Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity:

Construction schedule and S-curve, manpower schedule, construction methods,
equipment utilization schedule, construction safety and health program approved
by the Department of Labor and Employment, and PERT/CPM.

Other additional requirements stipulated in the Terms of Reference which shall be
submitted during the eligibility check.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents listed
therein, should be a complete document expressing all the rights and obligations of the parties.

The GCC herein shall not be altered. Any changes and complementary information, which may be
needed, shall be introduced only through the SCCin Section V.
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1. Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However, the
contractor shall commence execution of the Works on the Start Date as defined in
GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to be
paid by the Procuring Entity to the Contractor for the execution of the Works in
accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to
the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract completion and
final acceptance within which the Contractor assumes the responsibility to
undertake the repair of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all supplementary
details, shop drawings, calculations, and other information provided or approved for
the execution of this Contract.
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1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

Equipment refers to all facilities, supplies, appliances, materials or things required
for the execution and completion of the Work provided by the Contractor and which
shall not form or are not intended to form part of the Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion
Date may be revised only by the Procuring Entity’s Representative by issuing an
extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin the
commencement of the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract
which shall be delivered to the Procuring Entity and which shall remain at the Site
after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral
part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the Works
stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring Entity or
his duly authorized representative, identified in the SCC, who shall be responsible
for supervising the execution of the Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming part
of the Site.

Site Investigation Reports are those that were included in the Bidding Documents
and are factual and interpretative reports about the surface and subsurface
conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work
schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is obliged to
commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.
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1.29 A Subcontractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not
any assignee of such person.

1.30 Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Permanent Works.

1.31  Work(s) refer to the Permanent Works and Temporary Works to be executed by the
Contractor in accordance with this Contract, including (i) the furnishing of all labor,
materials, equipment and others incidental, necessary or convenient to the
complete execution of the Works; (ii) the passing of any tests before acceptance by
the Procuring Entity’s Representative; (iii) and the carrying out of all duties and
obligations of the Contractor imposed by this Contract as described in the SCC.

2. Interpretation

2.1. In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of this Contract unless
specifically defined. The Procuring Entity’s Representative will provide instructions
clarifying queries about the Conditions of Contract.

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract
to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

2.3. The documents forming this Contract shall be interpreted in the following order of
priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;
d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;
h) Bill of Quantities; and
i) Drawings.
3. Governing Language and Law

3.1. This Contract has been executed in the English language, which shall be the binding
and controlling language for all matters relating to the meaning or interpretation of
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this Contract. All correspondence and other documents pertaining to this Contract
which are exchanged by the parties shall be written in English.

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the
Philippines.

4, Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the concerned
party.

5. Possession of Site

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from failure
on the part of the Procuring Entity to give possession in accordance with the terms
of this clause, the Procuring Entity’s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the
Procuring Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay shall be in
accordance with GCC Clause 47.

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way
required by it in connection with access to the Site. The Contractor shall also provide
at his own cost any additional facilities outside the Site required by it for purposes of
the Works.

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being carried out or is intended
to be carried out.

6. The Contractor’s Obligations

6.1. The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
Contractor's Equipment, which may be required. All Materials and Plant on Site shall
be deemed to be the property of the Procuring Entity.

6.2. The Contractor shall commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Program of Work submitted by the
Contractor, as updated with the approval of the Procuring Entity’s Representative,

and complete them by the Intended Completion Date.

6.3. The Contractor shall be responsible for the safety of all activities on the Site.

43 | COMPLETION OF MSC GYMNASIUM



6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works. The
Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member of
the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure
that the person leaves the Site within seven (7) days and has no further connection
with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall abide
at all times by all labor laws, including child labor related enactments, and other
relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the Site.
The Contractor shall also provide facilities and services for them during this period.
The Procuring Entity may modify the schedule of other contractors, and shall notify
the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The
Contractor shall notify the Procuring Entity’s Representative of such discoveries and
carry out the Procuring Entity’s Representative’s instructions in dealing with them.

7. Performance Security

7.1.

7.2.

7.3.

7.4.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both parties,
the Contractor shall furnish the performance security in any of the forms prescribed
in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be forfeited in
the event it is established that the Contractor is in default in any of its obligations
under the Contract.

The performance security shall remain valid until issuance by the Procuring Entity of
the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned to
the Contractor after the issuance of the Certificate of Final Acceptance subject to the
following conditions:
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@) There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed against it;
and

(c) Other terms specified in the SCC.

7.5. The Contractor shall post an additional performance security following the amount
and form specified in ITB Clause 32.2 to cover any cumulative increase of more than
ten percent (10%) over the original value of the contract as a result of amendments
to order or change orders, extra work orders and supplemental agreements, as the
case may be. The Contractor shall cause the extension of the validity of the
performance security to cover approved contract time extensions.

7.6. In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of which,
in the judgment of the implementing agency or the Procuring Entity, will not affect
the structural integrity of the entire project, the Procuring Entity shall allow a
proportional reduction in the original performance security, provided that any such
reduction is more than ten percent (10%) and that the aggregate of such reductions
is not more than fifty percent (50%) of the original performance security.

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract
with the Procuring Entity, acknowledges the right of the Procuring Entity to institute
action pursuant to Act 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

8. Subcontracting

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in BDS Clause 8.1.

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for the
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen
as fully as if these were the Contractor’s own acts, defaults, or negligence, or those
of its agents, servants or workmen.

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during
contract implementation stage. Subcontractors disclosed and identified during the
bidding may be changed during the implementation of this Contract. In either case,
subcontractors must submit the documentary requirements under ITB Clause 12 and
comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by any Procuring Entity to be eligible, the subcontracting of
such portion of the Works shall be disallowed.

9. Liquidated Damages
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9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of
the unperformed portion for every day of delay. The total amount of liquidated
damages shall not exceed ten percent (10%) of the amount of the contract. The
Procuring Entity may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s
liabilities. Once the cumulative amount of liquidated damages reaches ten percent
(10%) of the amount of this Contract, the Procuring Entity may rescind or terminate
this Contract, without prejudice to other courses of action and remedies available
under the circumstances.

9.2. If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liguidated damages by the Contractor by adjusting the next payment certificate.

10. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to
in the SCC supplemented by any information obtained by the Contractor.

11. The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits,
licenses or approvals, which are required for the Works.

12. Contractor’s Risk and Warranty Security

12.1. The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be
held responsible for any damage or destruction of the Works except those
occasioned by force majeure. The Contractor shall be fully responsible for the safety,
protection, security, and convenience of his personnel, third parties, and the public
at large, as well as the Works, Equipment, installation, and the like to be affected by
his construction work.

12.2. The defects liability period for infrastructure projects shall be one year from contract
completion up to final acceptance by the Procuring Entity. During this period, the
Contractor shall undertake the repair works, at his own expense, of any damage to
the Works on account of the use of materials of inferior quality within ninety (90)
days from the time the HoPE has issued an order to undertake repair. In case of
failure or refusal to comply with this mandate, the Procuring Entity shall undertake
such repair works and shall be entitled to full reimbursement of expenses incurred
therein upon demand.

12.3.  Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its property(ies) to attachment or garnishment proceedings, and perpetually
disqualify it from participating in any public bidding. All payables of the GoP in his
favor shall be offset to recover the costs.
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12.4.  After final acceptance of the Works by the Procuring Entity, the Contractor shall be
held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one
or more key structural elements of the project which may lead to structural

failure of the completed elements or structure, or “Structural Failures,” i.e.,

where one or more key structural elements in an infrastructure facility fails or
collapses, thereby rendering the facility or part thereof incapable of withstanding
the design loads, and/or endangering the safety of the users or the general public:

(@)

(b)

(©

(d)

(€)

Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

Consultants — Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision,
then the consultant who prepared the design or undertook construction
supervision for the project shall be held liable;

Procuring Entity’s Representatives/Project Manager/Construction Managers
and Supervisors — The project owner’s representative(s), project manager,
construction manager, and supervisor(s) shall be held liable in cases where
the Structural Defects/Failures are due to his/their willful intervention in
altering the designs and other specifications; negligence or omission in not
approving or acting on proposed changes to noted defects or deficiencies in
the design and/or specifications; and the use of substandard construction
materials in the project;

Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works.

Users - In cases where Structural Defects/Failures are due to abuse/misuse
by the end user of the constructed facility and/or non—compliance by a user
with the technical design limits and/or intended purpose of the same, then
the user concerned shall be held liable.

12.5. The warranty against Structural Defects/Failures, except those occasioned on force
majeure, shall cover the period specified in the SCC reckoned from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.

12.6. The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage (%)
of Total Contract Price
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(@) Cash or letter of credit issued by
Universal or Commercial bank: provided,
however, that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if issued
by a foreign bank

Five Percent (5%)

(b) Bank guarantee confirmed by Universal
or Commercial bank: provided, however,
that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if issued
by a foreign bank

Ten Percent (10%)

() Surety bond callable upon demand issued
by GSIS or any surety or insurance
company duly certified by the Insurance
Commission

Thirty Percent (30%)

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective
for one year from the date of issuance of the Certificate of Final Acceptance by the
Procuring Entity, and returned only after the lapse of said one year period.

12.8. In case of structural defects/failure occurring during the applicable warranty period
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary
restoration or reconstruction works and shall be entitled to full reimbursement by
the parties found to be liable for expenses incurred therein upon demand, without
prejudice to the filing of appropriate administrative, civil, and/or criminal charges
against the responsible persons as well as the forfeiture of the warranty security
posted in favor of the Procuring Entity.

13. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under
this Contract shall be as provided by the laws of the Republic of the Philippines.

14. Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

@) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to:

Q) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring

48 | COMPLETION OF MSC GYMNASIUM



Entity’s design, or due to war or radioactive contamination directly affecting
the country where the Works are to be executed.

15. Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain,
for the duration of this Contract, the following insurance coverage:

(@) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that
the insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring Entity’s
Representative. Such evidence and such policies shall be provided to the Procuring
Entity’s through the Procuring Entity’s Representative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program
for the execution of the Works and ensure the adequacy of the insurances at all
times in accordance with the terms of this Contract and shall produce to the
Procuring Entity’s Representative the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein
or any other insurance which he may be required to obtain under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances and
pay such premiums as may be necessary for the purpose. From time to time, the
Procuring Entity may deduct the amount it shall pay for said premiums including
twenty five percent (25%) therein from any monies due, or which may become due,
to the Contractor, without prejudice to the Procuring Entity exercising its right to
impose other sanctions against the Contractor pursuant to the provisions of this
Contract.

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’'s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third parties,
and/or order the interruption of dangerous Works. In addition, the Procuring Entity
may refuse to make the payments under GCC Clause 40 until the Contractor
complies with this Clause.
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15.6. The Contractor shall immediately replace the insurance policy obtained as required
in this Contract, without need of the Procuring Entity’s demand, with a new policy
issued by a new insurance company acceptable to the Procuring Entity for any of the
following grounds:

(@) The issuer of the insurance policy to be replaced has:

(i become bankrupt;

(i) been placed under receivership or under a management committee;

(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(V) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance policy.

16. Termination for Default of Contractor
16.1. The Procuring Entity shall terminate this Contract for default when any of the

following conditions attend its implementation:

(i)

(i)

(iii)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;

Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired;

or

The Contractor:

(i)

(i)

(iii)

abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously
and without delay despite a written notice by the Procuring Entity;

does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under
this Contract;
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(iv) neglects or refuses to remove materials or to perform a new Work
that has been rejected as defective or unsuitable; or

(V) sub-lets any part of this Contract without approval by the Procuring
Entity.

16.2.  All materials on the Site, Plant, Works, including Equipment purchased and funded
under the Contract shall be deemed to be the property of the Procuring Entity if this
Contract is rescinded because of the Contractor’s default.

17. Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through no
fault of its own, due to any of the following reasons:

@) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms of
this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace and order situation,
as certified by the Armed Forces of the Philippines Provincial Commander and
approved by the Secretary of National Defense.

18. Termination for Other Causes

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for
its convenience. The HoPE may terminate this Contract for the convenience of the
Procuring Entity if he has determined the existence of conditions that make Project
Implementation economically, financially or technically impractical and/or
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and
National Government policies.

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party
causes a fundamental breach of this Contract.

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@) The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn within twenty
eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
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(d)

(€)

(f)
@)

(h)

prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of
the Works;

A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;

The Procuring Entity’s Representative gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following:

Q) corrupt, fraudulent, collusive, coercive, and obstructive practices as
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;

(i) drawing up or using forged documents;

(iii) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the
maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with corrupt,
fraudulent, or coercive practices.

18.5. When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause 18.3, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

19. Procedures for Termination of Contracts
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19.1. The following provisions shall govern the procedures for the termination of this
Contract:

@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, the
Procuring Entity shall, within a period of seven (7) calendar days, verify the
existence of such ground(s) and cause the execution of a Verified Report,
with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate
this Contract only by a written notice to the Contractor conveying the
termination of this Contract. The notice shall state:

Q) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract;

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the Contractor’s
receipt of the notice;

(e) Within a non-extendible period of ten (10) calendar days from receipt of the
verified position paper, the HoPE shall decide whether or not to terminate
this Contract. It shall serve a written notice to the Contractor of its decision
and, unless otherwise provided in the said notice, this Contract is deemed
terminated from receipt of the Contractor of the notice of decision. The
termination shall only be based on the ground(s) stated in the Notice to
Terminate; and

()] The HoPE may create a Contract Termination Review Committee (CTRC) to
assist him in the discharge of this function. All decisions recommended by
the CTRC shall be subject to the approval of the HoPE.
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19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the procuring
entity shall impose on contractors after the termination of the contract the penalty
of suspension for one (1) year for the first offense, suspension for two (2) years for
the second offense from participating in the public bidding process, for violations
committed during the contract implementation stage, which include but not limited
to the following:

@) Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);

(b) Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:

(M Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and
manpower; and

(V) Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In the
absence of the CPES rating sheet, the existing performance monitoring
system of the procuring entity shall be applied. Any of the following acts by
the Contractor shall be construed as poor performance:

Q) Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and
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(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e) Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

20.2.

20.3.

20.4.

20.5.

For purposes of this Contract the terms “force majeure” and “fortuitous event” may
be used interchangeably. In this regard, a fortuitous event or force majeure shall be
interpreted to mean an event which the Contractor could not have foreseen, or
which though foreseen, was inevitable. It shall not include ordinary unfavorable
weather conditions; and any other cause the effects of which could have been
avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event entirely
outside the control of either the Procuring Entity or the Contractor, the Procuring
Entity’s Representative shall certify that this Contract has been discontinued. The
Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all works carried out before receiving it
and for any Work carried out afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may then
give notice of termination, which shall take effect twenty eight (28) days after the

giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance
of the value of the Works executed and of the materials and Plant reasonably
delivered to the Site, adjusted by the following:

@) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from the
time of the notice of termination.

21. Resolution of Disputes

21.1.

If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with the implementation of the contract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.
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22.

23.

24,

21.2.

21.3.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the decision
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the
notification of the Procuring Entity’s Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered by the
R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to
the provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law”
and Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act
of 2004”: Provided, however, That, disputes that are within the competence of the
Construction Industry Arbitration Commission to resolve shall be referred thereto.
The process of arbitration shall be incorporated as a provision in this Contract that
will be executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to
the Procuring Entity, from which part of the payments to the Contractor are being made:

(@)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension within
seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within forty five
(45) days from the time the Contractor’s claim for payment has been certified by the
Procuring Entity’s Representative, the Contractor may immediately issue a
suspension of work notice in accordance with GCC Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s Representative will
decide contractual matters between the Procuring Entity and the Contractor in the
role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s Representative

24.1.

24.2.

24.3.

All Drawings prepared by the Contractor for the execution of the Temporary Works,
are subject to prior approval by the Procuring Entity’s Representative before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.
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25.

26.

27.

28.

24.4,

The Contractor shall obtain approval of third parties to the design of the Temporary
Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced proposals
for achieving the necessary acceleration from the Contractor. If the Procuring Entity
accepts these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1.

26.2.

The Procuring Entity’s Representative shall extend the Intended Completion Date if a
Variation is issued which makes it impossible for the Intended Completion Date to
be achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment shall
be made for any event which may warrant the extension of the Intended
Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the Contractor
asking the Procuring Entity’s Representative for a decision thereto after fully
submitting all supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

Right to Vary

27.1.

27.2.

The Procuring Entity’s Representative with the prior approval of the Procuring Entity
may instruct Variations, up to a maximum cumulative amount of ten percent (10%)
of the original contract cost.

Variations shall be valued as follows:

@) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;
(c) in the absence of appropriate rates, the rates in this Contract shall be used

as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and
to be agreed upon by both parties and approved by the HoPE.

Contractor's Right to Claim
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29.

30.

31.

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the
SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional
amounts of work only when the Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of the
work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution of
the Works. The Procuring Entity’s Representative may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on
the Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in making
and considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for approval an
updated Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period, the
Procuring Entity’s Representative may withhold the amount stated in the SCC from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program of Work has been submitted.
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32.

33.

34.

31.4.

31.5.

31.6.

The Procuring Entity’s Representative’s approval of the Program of Work shall not
alter the Contractor’s obligations. The Contractor may revise the Program of Work
and submit it to the Procuring Entity’s Representative again at any time. A revised
Program of Work shall show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as necessary
using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the other
to attend a Management Conference. The Management Conference shall review
the plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity. The responsibility of the parties for actions to be taken
shall be decided by the Procuring Entity’s Representative either at the Management
Conference or after the Management Conference and stated in writing to all who
attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction, installation,
testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%) of
the original quantity, provided the aggregate changes for all items do not exceed ten
percent (10%) of the Contract price, the Procuring Entity’s Representative shall make
the necessary adjustments to allow for the changes subject to applicable laws, rules,
and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall provide
the Procuring Entity’s Representative with a detailed cost breakdown of any rate in
the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

The Procuring Entity’s personnel shall at all reasonable times during construction of
the Work be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.
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35.

36.

37.

38.

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If
there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and
to have them audited by auditors appointed by the Funding Source, if so required by
the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to search
uncover defects and test any work that the Procuring Entity’s Representative considers
below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the Contractor at
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year from
project completion up to final acceptance by the Procuring Entity’s Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified in the Procuring Entity’s Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the end of
the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can request
the Contractor to submit a quotation for the corresponding reduction in the
Contract Price. If the Procuring Entity accepts the quotation, the corresponding
change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his
intention to use a third party to correct a Defect. If the Contractor does not correct
the Defect himself within the period, the Procuring Entity may have the Defect
corrected by the third party. The cost of the correction will be deducted from the
Contract Price.
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38.2.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

39. Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor in
an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum or, at the most two, installments according to a schedule
specified in the SCC.

The advance payment shall be made only upon the submission to and acceptance by
the Procuring Entity of an irrevocable standby letter of credit of equivalent value
from a commercial bank, a bank guarantee or a surety bond callable upon demand,
issued by a surety or insurance company duly licensed by the Insurance Commission
and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 39.1.

40. Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

The Procuring Entity shall deduct the following from the certified gross amounts to
be paid to the contractor as progress payment:

@) Cumulative value of the work previously certified and paid for.

(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the amounts
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41.

42,

40.4.

40.5.

certified by the Procuring Entity’s Representative within twenty eight (28) days from
the date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be paid
for by the Procuring Entity and shall be deemed covered by other rates and prices in
the Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative amount
certified previously.

The Procuring Entity’s Representative shall check the Contractor’'s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(@) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(c) include the valuations of approved variations.
The Procuring Entity’s Representative may exclude any item certified in a previous

certificate or reduce the proportion of any item previously certified in any certificate
in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause
42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of Works, as determined by the
Procuring Entity, are completed. If, after fifty percent (50%) completion, the Work is
satisfactorily done and on schedule, no additional retention shall be made;
otherwise, the ten percent (10%) retention shall again be imposed using the rate
specified therefor.

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
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42.4.

money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to the Procuring
Entity, provided that the project is on schedule and is satisfactorily undertaken.
Otherwise, the ten (10%) percent retention shall be made. Said irrevocable standby
letters of credit, bank guarantees and/or surety bonds, to be posted in favor of the
Government shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the purpose for
which the ten (10%) percent retention is intended, i.e., to cover uncorrected
discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention money
with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.

43, Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the contract,
provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should be
within the general scope of the project as bid and awarded. The scope of works shall
not be reduced so as to accommodate a positive Variation Order. A Variation Order
may either be in the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the introduction
of new work necessary for the completion, improvement or protection of the
project which were not included as items of Work in the original contract, such as,
where there are subsurface or latent physical conditions at the site differing
materially from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially from those
ordinarily encountered and generally recognized as inherent in the Work or
character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original contract.
In exceptional cases where it is urgently necessary to complete the original scope of
work, the HoPE may authorize a positive Variation Order go beyond ten percent
(10%) but not more than twenty percent (20%) of the original contract price, subject
to the guidelines to be determined by the GPPB: Provided, however, That
appropriate sanctions shall be imposed on the designer, consultant or official
responsible for the original detailed engineering design which failed to consider the
Variation Order beyond ten percent (10%).
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44,

45,

43.5.

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar
days after such work has been commenced or after the circumstances leading to
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar
days deliver a written communication giving full and detailed particulars of any extra
cost in order that it may be investigated at that time. Failure to provide either of
such notices in the time stipulated shall constitute a waiver by the contractor for any
claim. The preparation and submission of Variation Orders are as follows:

(@)

(b)

(©

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works
are needed, the date of his inspections and investigations thereon, and the
log book thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change Order or
Extra Work Order, and shall submit the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct the
appropriate technical staff or office of the Procuring Entity to conduct an on-
the-spot investigation to verify the need for the Work to be prosecuted and
to review the proposed plan, and prices of the work involved.

The technical staff or appropriate office of the Procuring Entity shall submit
a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the preparation
up to the approval by the Procuring Entity concerned shall not exceed thirty
(30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover of
the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete the
project considering the approved remaining contract time. This, however, shall not preclude
the claim of the Procuring Entity for liquidated damages.

Suspension of Work
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45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or partly by
written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the Contractor to correct bad
conditions which are unsafe for workers or for the general public, to carry out valid
orders given by the Procuring Entity or to perform any provisions of the contract, or
due to adjustment of plans to suit field conditions as found necessary during
construction. The Contractor shall immediately comply with such order to suspend
the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to suspend
work operation on any or all projects/activities along the critical path of activities
after fifteen (15) calendar days from date of receipt of written notice from the
Contractor to the district engineer/regional director/consultant or equivalent
official, as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not issued
to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not possible, to
work. However, this condition must be certified in writing by the Philippine
National Police (PNP) station which has responsibility over the affected area
and confirmed by the Department of Interior and Local Government (DILG)
Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-
five (45) calendar days from the time the Contractor’s claim has been
certified to by the procuring entity’s authorized representative that the
documents are complete unless there are justifiable reasons thereof which
shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path, which
is not due to any fault of the Contractor, the elapsed time between the effectivity of
the order suspending operation and the order to resume work shall be allowed the
Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as indicated in the SCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Procuring Entity.
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46.2.

46.3.

46.4.

If the Contract is terminated for the Procuring Entity’s convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to the
date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the Contractor.

47. Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances of
any kind whatsoever occur such as to fairly entitle the contractor to an extension of
contract time, the Procuring Entity shall determine the amount of such extension;
provided that the Procuring Entity is not bound to take into account any claim for an
extension of time unless the Contractor has, prior to the expiration of the contract
time and within thirty (30) calendar days after such work has been commenced or
after the circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure to
provide such notice shall constitute a waiver by the Contractor of any claim. Upon
receipt of full and detailed particulars, the Procuring Entity shall examine the facts
and extent of the delay and shall extend the contract time completing the contract
work when, in the Procuring Entity’s opinion, the findings of facts justify an
extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support the
request for extension was already considered in the determination of the original
contract time during the conduct of detailed engineering and in the preparation of
the contract documents as agreed upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of rainy/unworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection, and/or for
equivalent period of delay due to major calamities such as exceptionally destructive
typhoons, floods and earthquakes, and epidemics, and for causes such as non-
delivery on time of materials, working drawings, or written information to be
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48.

49,

50.

51.

furnished by the Procuring Entity, non-acquisition of permit to enter private
properties or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and other meritorious
causes as determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and order
problems that disrupt construction operations through no fault of the Contractor
may be considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies such as DTI,
DOLE, DILG, and DND, among others. The written consent of bondsmen must be
attached to any request of the Contractor for extension of contract time and
submitted to the Procuring Entity for consideration and the validity of the
Performance Security shall be correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB,
no price escalation shall be allowed. Nevertheless, in cases where the cost of the awarded
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the
GoP, promulgated after the date of bid opening, a contract price adjustment shall be made
or appropriate relief shall be applied on a no loss-no gain basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding
that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from the
date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the SCC, or they do not receive the Procuring Entity’s Representative’s approval,
the Procuring Entity’s Representative shall withhold the amount stated in the SCC
from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the Section Ill. Bid Data Sheet, the clauses in this Section are intended to assist the
Procuring Entity in providing contract-specific information in relation to corresponding clauses in
the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements linked to
the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and
the Works procured. In preparing this Section, the following aspects should be checked:

(a) Information that complements provisions of Section IV. General Conditions of Contract
must be incorporated.

(b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of Section IV. General Conditions of Contract should be incorporated herein.

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in Section
X-Foreign-Assisted Projects.
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is 300 calendar days.
NOTE: The contract duration shall be reckoned from the start date and not
from contract effectivity date.

1.22 The Procuring Entity is Marinduque State College, Tanza, Boac, Marinduque.

1.23 The Procuring Entity’s Representative is Dr. Diosdado P. Zulueta

1.24 The Site is located at MSC Boac Campus, Boac, Marinduque and is defined in
the Terms of Reference.

1.28 The Start Date is [Insert date].
NOTE: The start date shall be the date of receipt of the Notice to Proceed.

1.31 The Works consist of : Please see attached Terms of Reference

2.2 Please see attached Terms of Reference

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor [insert date].

6.5 The Contractor shall employ the following Key Personnel:
[List key personnel by name and designation]
NOTE: The names of the Key Personnel and their designation shall be filled
out by winning contractor prior to contract signing.

7.4(c) Specify additional conditions, if any, that must be met prior to the release of
the performance security, otherwise, state “No further instructions.”

7.7 No further instructions.

8.1 No further instructions.

10 The site investigation reports are: [list here or state none]

12.3 No further instructions.

12.5 Fifteen (15) years.

13 State here “No additional provision.” or, if the Contractor is a joint venture, “All
partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.”

18.3(h)(i) No further instructions.

21.2 The Arbiter is:
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29.1 Dayworks are applicable at the rate shown in the Contractor’s original Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within [insert number] days of delivery of the Notice of Award.

31.3 The period between Program of Work updates is [insert number] days.
The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is [insert amount as percentage of the
Contract Price and schedule of payment]

40.1 Select one and delete the other.
No further instructions. Or
Materials and equipment delivered on the site but not completely put in place
shall be included for payment.

51.1 The date by which operating and maintenance manuals are required is [date].
The date by which “as built” drawings are required is [date].

51.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required is [amount in local
currency].
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Procuring Entity without qualifying or conditioning their
Bids. In the context of international competitive bidding, the specifications must be drafted to
permit the widest possible competition and, at the same time, present a clear statement of the
required standards of workmanship, materials, and performance of the goods and services to be
procured. Only if this is done will the objectives of economy, efficiency, and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid
evaluation facilitated. The specifications should require that all goods and materials to be
incorporated in the Works be new, unused, of the most recent or current models, and incorporate
all recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of
metric units is mandatory. Most specifications are normally written specially by the Procuring
Entity or its representative to suit the Works at hand. There is no standard set of Specifications
for universal application in all sectors in all regions, but there are established principles and
practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water
supply, in the same country or region where similar conditions prevail. The General Specifications
should cover all classes of workmanship, materials, and equipment commonly involved in
construction, although not necessarily to be used in a particular Works Contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable. The
following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the latest
current edition or revision of the relevant standards and codes in effect shall apply, unless
otherwise expressly stated in the Contract. Where such standards and codes are national, or
relate to a particular country or region, other authoritative standards that ensure a substantially
equal or higher quality than the standards and codes specified will be accepted subject to the
Procuring Entity’s Representative’s prior review and written consent. Differences between the
standards specified and the proposed alternative standards shall be fully described in writing by
the Contractor and submitted to the Procuring Entity’s Representative at least twenty eight (28)
days prior to the date when the Contractor desires the Procuring Entity’s Representative’s
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consent. In the event the Procuring Entity’s Representative determines that such proposed
deviations do not ensure substantially equal or higher quality, the Contractor shall comply with
the standards specified in the documents.

These notes are intended only as information for the PRO Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached to this
section or annexed in a separate folder.

73 | COMPLETION OF MSC GYMNASIUM



Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

(a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same
nature carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the realism
of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following:

(a) A list of the various classes of labor, materials, and Constructional Plant for which basic
daywork rates or prices are to be inserted by the Bidder, together with a statement of the
conditions under which the Contractor will be paid for work executed on a daywork basis.

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional
sums or contingency allowances are used, the SCC should state the manner in which they will be
used, and under whose authority (usually the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors (refer to GCC Clause 8) should be indicated in the relevant part of the Bill of
Quantities as a particular provisional sum with an appropriate brief description. A separate
procurement procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any facilities,
amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the
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use and convenience of the specialist contractors, each related provisional sum should be
followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for rejection
of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the Bidding Documents. They should not be included in the final
documents.
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Section IX. Bidding Forms
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1. Bid Form

Date:

IB4 No:

To: [name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

(f)

(8)

(h)

(i)

We have examined and have no reservation to the Bidding Documents, including Addenda, for
the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet,
General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert information];

The discounts offered and the methodology for their application are: [insert information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information],

We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of
the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract is
prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid
that you may receive.

4 1f ADB, JICA and WB funded projects, use IFB.
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(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the
bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the
[Name of Project] of the [Name of the Procuring Entity].

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of
Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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2. Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between [name
and address of PROCURING ENTITY] (hereinafter called the“Entity”) and [name and address of
Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [insert
the amount in specified currency in numbers and words] by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

(a)
(b)
(c)
(d)
(e)
(f)
(g)
(h)

()
(k)
(1)

General and Special Conditions of Contract;
Drawings/Plans;

Specifications;

Invitation to Bid;

Instructions to Bidders;

Bid Data Sheet;

Addenda and/or Supplemental/Bid Bulletins, if any;

Bid form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

Eligibility requirements, documents and/or statements;
Performance Security;
Notice of Award of Contract and the Bidder’s conforme thereto;

Other contract documents that may be required by existing laws and/or the
Entity.

3. In consideration of the payment

4. s to be made by the Entity to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Entity to execute and complete the Works
and remedy any defects therein in conformity with the provisions of this Contract in
all respects.
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5. The Entity hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects wherein, the Contract
Price or such other sum as may become payable under the provisions of this
Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with
this agreement]
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3. Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant],
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity] [insert “as shown in the
attached duly notarized Special Power of Attorney” for the authorized representative],;

If a partnership, corporation, cooperative, or joint venture: | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], accompanied by the duly notarized Special Power of Attorney,
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true

and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. Select one, delete the rest:
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If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling stockholders
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid, if any;
and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project].
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __dayof ___,20__ at ,
Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. issuedon ___ at
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Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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4.

Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

X

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b)
I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid
Securing Declaration, within fifteen (15) days from receipt of written demand by the procuring
entity for the commission of acts resulting to the enforcement of the bid securing declaration
under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without
prejudice to other legal action the government may undertake.

I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, |/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-
SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with
his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ___

Book No. ____

Seriesof ____.
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Republic of the Philippines

g0

Government Procurement Policy Board
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