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Preface 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure Projects 
(hereinafter referred to also as the “Works”) through Competitive Bidding have been prepared by 
the Government of the Philippines (GoP) for use by all branches, agencies, departments, bureaus, 
offices, or instrumentalities of the Government, including government-owned and/or -controlled 
corporations (GOCCs), government financial institutions (GFIs), state universities and colleges (SUCs), 
local government units (LGUs), and autonomous regional government.  The procedures and 
practices presented in this document have been developed through broad experience, and are for 

mandatory1 use in projects that are financed in whole or in part by the GoP or any foreign 
government/foreign or international financing institution in accordance with the provisions of the 
2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).  

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a bill of 
quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (a) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the eligibility 
requirements of Bidders; (c) the expected contract duration; and (d) the obligations, duties, and/or 
functions of the winning bidder. 

In order to simplify the preparation of the Bidding Documents for each procurement, the 
PBDs groups the provisions that are intended to be used unchanged in Section II. Instructions to 
Bidders (ITB) and in Section IV. General Conditions of Contract (GCC).  Data and provisions specific to 
each procurement and contract should be included in Section III. Bid Data Sheet (BDS); Section V. 
Special Conditions of Contract (SCC); Section VI. Specifications; Section VII. Drawings; Section VIII. Bill 
of Quantities; and Section X. Foreign-Assisted Projects.  The forms to be used are provided in Section 
IX. Bidding Forms. 

Care should be taken to check the relevance of the provisions of the Bidding Documents 
against the requirements of the specific Works to be procured.  In addition, each section is prepared 
with notes intended only as information for the Procuring Entity or the person drafting the Bidding 
Documents.  They shall not be included in the final documents, except for the notes introducing 
Section IX. Bidding Forms, where the information is useful for the Bidder.  The following general 
directions should be observed when using the documents: 

(a) All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Project.  However, they should be adapted as 
necessary to the circumstances of the particular Project. 

(b) Specific details, such as the “name of the Procuring Entity” and “address for 
proposal submission,” should be furnished in the BDS and SCC.  The final documents 
should contain neither blank spaces nor options. 

(c) This Preface and the footnotes or notes in italics included in the Invitation to Bid, 
BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of the text of 
the final document, although they contain instructions that the Procuring Entity 

                                                 
1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign 

government/foreign or international financing institution procurement guidelines. 
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should strictly follow.  The Bidding Documents should contain no footnotes except 
Section IX. Bidding Forms since these provide important guidance to Bidders. 

(d) The cover should be modified as required to identify the Bidding Documents as to 
the names of the Project, Contract, and Procuring Entity, in addition to date of issue. 

(e) If modifications must be made to bidding procedures, they can be presented in the 
BDS. Modifications for specific Project or Contract details should be provided in the 
SCC as amendments to the Conditions of Contract.  For easy completion, whenever 
reference has to be made to specific clauses in the BDS or SCC these terms shall be 
printed in bold type face on Section II. Instructions to Bidders, and Section IV. 
General Conditions of Contract, respectively. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 

The Invitation to Bid provides information that enables potential Bidders to decide whether to 
participate in the procurement at hand.  The Invitation to Bid shall be: 

 

(a) Posted continuously in the Philippine Government Electronic Procurement System 
(PhilGEPS) website and the website of the Procuring Entity concerned, if available, and 
the website prescribed by the foreign government/foreign or international financing 
institution, if applicable, for seven (7) calendar days starting on the date of 
advertisement; and 

(b)    Posted at any conspicuous place reserved for this purpose in the premises of the Procuring 
Entity concerned for seven (7) calendar days, as certified by the head of the Bids and 
Awards Committee (BAC) Secretariat of the Procuring Entity concerned. 

(c)       Advertised at least once in a newspaper of general nationwide circulation which has been 
regularly published for at least two (2) years before the date of issue of the 

advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 91842; 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should also 
indicate the following: 

(a) The date of availability of the Bidding Documents, which shall be from the time the 
Invitation to Bid is first advertised/posted until the deadline for the submission and 
receipt of bids.  

(b) The place where the Bidding Documents may be acquired or the website where it may be 
downloaded. 

(c) The deadline for the submission and receipt of bids from the last day of posting of the 
Invitation to Bid; and 

(d) Any important bid evaluation criteria. 

 

The Invitation to Bid should be incorporated into the Bidding Documents.  The information 
contained in the Invitation to Bid must conform to the Bidding Documents and in particular to the 
relevant information in the BDS. 

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-Foreign-
Assisted Projects. 

                                                 

2 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016, advertisement in a 

newspaper of general nationwide circulation shall no longer be required. However, a Procuring Entity that 

cannot post its opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements 

in a newspaper of general nationwide circulation. 



                       

Republic of the Philippines 
MARINDUQUE STATE COLLEGE 
Bids and Awards Committee 
Main Campus: Boac / Branches: Santa Cruz • Torrijos • Gasan 
Panfilo  P. Manguera Sr. Rd., Tanza, Boac, Marinduque 4900 

               Tel. No.: (042) 332-0662 loc. 108     Email address: bac@marinduquestatecollege.edu.ph  
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Invitation to Bid for the Construction of MSc Library cum Museum 

 
1. The Marinduque State College through the GAA FY 2018 intends to apply the sum of Twenty 

Four Million Four Hundred Thirty Thousand Ninety (P24,430,090.00) Pesos being the Approved 
Budget for the Contract (ABC) to payments under the contract for Construction of MSC Library 
cum Museum. Bids received in excess of the ABC shall be automatically rejected at bid 
opening. 

2. The Marinduque State College now invites bids for Construction of MSC Library cum Museum. 
Completion of the Works is required in 300 calendar days upon receipt of the Notice to 
Proceed. Bidders should have completed a contract similar to the Project. The description of an 
eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to 
Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and 
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government 
Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or 
organizations with at least seventy five percent (75%) interest or outstanding capital stock 
belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Marinduque State College and inspect 
the Bidding Documents at the address given below from 8:00-5:00PM. 

5. A complete set of Bidding Documents may be acquired by interested bidders from July 20 – 
August 10, 2018 from the address below and upon payment of the applicable fee for the 
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
P25,000.00.  

It may also be downloaded from the website of the Philippine Government Electronic 
Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that bidders 
shall pay the applicable fee for the Bidding Documents not later than the submission of their 
bids. 

6. The Marinduque State College will hold a Pre-Bid Conference3 on July 30, 2018/2:30PM at the 
Bids and Awards Conference Room, 2nd Floor College Building, Marinduque State College, 
Tanza, Boac, Marinduque which shall be open to prospective bidders.  

 

                                                 
3 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity 

may not hold a pre-bid conference.  

mailto:bac@marinduquestatecollege.edu.ph
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7. Bids must be duly received by the BAC Secretariat at the address below on or before August 
10, 2018/2:30PM.  All bids must be accompanied by a bid security in any of the acceptable 
forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on August 10, 2018/2:30PM at Bids and Awards Conference Room, 2nd 
Floor College Building, Marinduque State College, Tanza, Boac, Marinduque. Bids will be 
opened in the presence of the bidders’ representatives who choose to attend at the address 
below. Late bids shall not be accepted. 

8. The Marinduque State College minimum required Key Personnel with each of their complete 
qualifications (SF-INFR-48)< Notarized Certificate of Employment (SF-INFR-46, Bio-data (SF-
INFR-47) and Photocopy of Valid Professional Licenses (for Professionals) to be eligible are 
those indicated in the Terms of Reference.  

9. The Marinduque State College reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the affected 
bidder or bidders.  

10. For further information, please refer to: 

MS. ANNE GRACE L. ILEDAN 
Head, BAC Secretariat 
Marinduque State College, Tanza, Boac, Marinduque 
042-332 0662 loc. 108 
bac@marinduquestatecollege.edu.ph 
www.marinduquestatecollege.edu.ph 

 

        

    DIOSDADO P. ZULUETA, FFP, DPA 
       BAC Chairperson

mailto:bac@marinduquestatecollege.edu.ph
http://www.marinduquestatecollege.edu.ph/
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Section II. Instructions to Bidders 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to prepare 
responsive bids, in accordance with the requirements of the Procuring Entity.  It also provides 
information on the bid submission, eligibility check, opening and evaluation of bids, and on the 
award of contract. 

This Section also contains provisions that are to be used unchanged.  Section III. Bid Data Sheet 
consists of provisions that supplement, amend, or specify in detail information or requirements 
included in this Section and which are specific to each procurement. 

Matters governing the performance of the Contractor, payments under the contract, or matters 
affecting the risks, rights, and obligations of the parties under the contract are not normally 
included in this Section, but rather under Section IV. General Conditions of Contract (GCC), and/or 
Section V. Special Conditions of Contract (SCC).  If duplication of a subject is inevitable in the other 
sections of the document prepared by the Procuring Entity, care must be exercised to avoid 
contradictions between clauses dealing with the same matter. 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as 
described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are provided in the 
BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 
27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, 
and in the amount indicated in the BDS.  It intends to apply part of the funds received for the 
Project, as defined in the BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 
contractors, shall observe the highest standard of ethics during the procurement and 
execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public 
or private sectors by which they improperly and unlawfully enrich 
themselves, others, or induce others to do so, by misusing the position 
in which they are placed, and includes the offering, giving, receiving, or 
soliciting of anything of value to influence the action of any such official 
in the procurement process or in contract execution; entering, on behalf 
of the Procuring Entity, into any contract or transaction manifestly and 
grossly disadvantageous to the same, whether or not the public officer 
profited or will profit thereby, and similar acts as provided in Republic 
Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procuring Entity, and includes collusive practices 
among Bidders (prior to or after Bid submission) designed to establish 
bid prices at artificial, non-competitive levels and to deprive the 
Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or 
more Bidders, with or without the knowledge of the Procuring Entity, 
designed to establish bid prices at artificial, non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, directly or 
indirectly, persons, or their property to influence their participation in a 
procurement process, or affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
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investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution into 
allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters relevant 
to the administrative proceedings or investigation or from 
pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any foreign 
government/foreign or international financing institution 
herein. 

(b) will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the 
Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to 
be awarded Contract funded by the Funding Source if it at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing or, or 
in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, 
and/or criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in ITB Clause 
3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 
and audit records and accounts of a contractor in the bidding for and performance of a 
contract themselves or through independent auditors as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the 
procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to have 
conflicting interests with another Bidder in any of the events described in paragraphs (a) 
through (c) and a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other 
Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in a 
position to have access to information about or influence on the bid of another 
Bidder or influence the decisions of the Procuring Entity regarding this bidding 
process;   

(e) A Bidder submits more than one bid in this bidding process. However, this does 
not limit the participation of subcontractors in more than one bid;  
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(f) A Bidder who participated as a consultant in the preparation of the design or 
technical specifications of the goods and related services that are the subject of 
the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
related to procurement for or implementation of the project, if the personnel 
would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members 
of the Technical Working Group (TWG), members of the BAC Secretariat, the head of 
the Project Management Office (PMO) or the end-user unit, and the project consultants, 
by consanguinity or affinity up to the third civil degree. On the part of the Bidder, this 
Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of 
this Clause shall correspondingly apply to each of the members of the said JV, as 
may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will 
result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 
participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at 
least seventy five percent (75%) of the interest belongs to citizens of the 
Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at 
least seventy five percent (75%) of the outstanding capital stock belongs to 
citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 
persons/entities that intend to be jointly and severally responsible or liable for a 
particular contract: Provided, however, that, in accordance with Letter of 
Instructions No. 630, Filipino ownership or interest of the joint venture 
concerned shall be at least seventy five percent (75%): Provided, further, that 
joint ventures in which Filipino ownership or interest is less than seventy five 
percent (75%) may be eligible where the structures to be built require the 
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application of techniques and/or technologies which are not adequately 
possessed by a person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, Filipino 
ownership or interest shall not be less than twenty five percent (25%). For this 
purpose, Filipino ownership or interest shall be based on the contributions of 
each of the members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty 
or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate 
only if they can establish that they (a) are legally and financially autonomous, (b) 
operate under commercial law, and (c) are not attached agencies of the Procuring 
Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty 
percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using 
the Philippine Statistics Authority (PSA) consumer price index.  However, contractors 
under Small A and Small B categories without similar experience on the contract to be 
bid may be allowed to bid if the cost of such contract is not more than the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed 
by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another track 
record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), 
which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract for this 
Project. 

The values of the domestic bidder’s current assets and current liabilities shall be based 
on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current assets 
and current liabilities shall be based on their audited financial statements prepared in 
accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the 
form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the contract 
to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid 
Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of 
its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose blacklisting 
rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all statements 
and information provided  therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all the 
documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, 
and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract, accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR 
in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of procurement of 
services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety and 
health and other prevailing conditions of work as established by 
national laws, rules and regulations; or collective bargaining agreement; 
or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workers’ wage and wage-related 
benefits, bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining workers 
pursuant to appropriate provisions of Republic Act No. 9184 without 
prejudice to the institution of appropriate actions under the Labor 
Code, as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to correct 
deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending clearance to 
proceed from the DOLE Regional Office and to comply with Work 
Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under the 
contract specifying wages, hours of work and other benefits under 
prevailing national laws, rules and regulations; or collective bargaining 
agreement; or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the establishment’s premises; 
and 
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(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 
concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contract works and the conditions for this 
Project and examine all instructions, forms, terms, and project requirements in the 
Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy 
itself by such means as it considers necessary or desirable as to all matters pertaining to 
this Project, including: (a) the location and the nature of the contract, project, or work; 
(b) climatic conditions; (c) transportation facilities; (c) nature and condition of the 
terrain, geological conditions at the site communication facilities, requirements, location 
and availability of construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the data 
furnished by the procuring entity.  However, the Procuring Entity shall ensure that all 
information in the Bidding Documents, including supplemental/bid bulletins issued are 
correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all 
existing laws, decrees, ordinances, acts and regulations of the Philippines which may 
affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, 
and the Procuring Entity will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from those that 
have paid the applicable fee for the Bidding Documents at the office indicated in the 
Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than 
those prohibited by a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 
Works to an extent as may be approved by the Procuring Entity and stated in the BDS. 
However, subcontracting of any portion shall not relieve the Bidder from any liability or 
obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and 
comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 
such portion of the Works shall be disallowed.   
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8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 
subcontracted at any stage of the bidding process or during contract implementation.   
If the Bidder opts to disclose the name of the subcontractor during bid submission, the 
Bidder shall include the required documents as part of the technical component of its 
bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the 
date indicated therein, to clarify and address the Bidders’ questions on the technical and 
financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 
deadline for the submission of and receipt of bids, but not earlier than seven (7) 
calendar days from the posting of the Invitation to Bid/Bidding Documents in the 
PhilGEPS website. If the Procuring Entity determines that, by reason of the method, 
nature, or complexity of the contract to be bid, or when international participation will 
be more advantageous to the GoP, a longer period for the preparation of bids is 
necessary, the pre-bid conference shall be held at least thirty (30) calendar days before 
the deadline for the submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 
understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in 
no way prejudice its bid; however, the Bidder is expected to know the changes and/or 
amendments to the Bidding Documents as recorded in the minutes of the pre-bid 
conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid conference 
shall be recorded and prepared not later than five (5) calendar days after the pre-bid 
conference. The minutes shall be made available to prospective bidders not later than 
five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued 
in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before 
the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part 
of the Bidding Documents. Such a request must be in writing and submitted to the 
Procuring Entity at the address indicated in the BDS at least ten (10) calendar days 
before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be 
made available to all those who have properly secured the Bidding Documents, at least 
seven (7) calendar days before the deadline for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not later 
than seven (7) calendar days before the deadline for the submission and receipt of Bids.  
Any modification to the Bidding Documents shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS 
and the website of the Procuring Entity concerned, if available, and at any conspicuous 
place in the premises of the Procuring Entity concerned. It shall be the responsibility of 
all Bidders who have properly secured the Bidding Documents to inquire and secure 
Supplemental/Bid Bulletins that may be issued by the BAC. However, Bidders who have 
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submitted bids before the issuance of the Supplemental/Bid Bulletin must be informed 
and allowed to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be submitted to 
the BAC must be in English. If the eligibility requirements or statements, the bids, and all other 
documents submitted to the BAC are in foreign language other than English, it must be 
accompanied by a translation of the documents in English. The documents shall be translated by 
the relevant foreign government agency, the foreign government agency authorized to translate 
documents, or a registered translator in the foreign bidder’s country; and shall be authenticated 
by the appropriate Philippine foreign service establishment/post or the equivalent office having 
jurisdiction over the foreign bidder’s affairs in the Philippines. The English translation shall 
govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 
eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in accordance with 
Section 8.5.2 of the IRR, except for foreign bidders participating in the 
procurement by a Philippine Foreign Service Office or Post, which shall 
submit their eligibility documents under Section 23.1 of the IRR, 
provided, that the winning bidder shall register with the PhilGEPS in 
accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, including 
contracts awarded but not yet started, if any, whether similar or not 
similar in nature and complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, in 
accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 
following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or 
partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 
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(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the Notice of 
Award and/or Notice to Proceed, Project Owner’s Certificate of Final 
Acceptance issued by the Owner other than the Contractor or the 
Constructors Performance Evaluation System (CPES) Final Rating, which 
must be at least satisfactory. In case of contracts with the private 
sector, an equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB License in 
case of joint ventures, and registration for the type and cost of the 
contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 
4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to 
submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued 
by a foreign bank, it shall be accompanied by a confirmation 
from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from the 
Insurance Commission that the surety or insurance company is 
authorized to issue such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to 
the contract to be bid, with their complete qualification and 
experience data. These personnel must meet the required 
minimum years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership, certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 
and using the form prescribed in Section IX. Bidding Forms. 
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13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the 
following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in 
accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated in 
the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be 
accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a 
ceiling may be applied to bid prices provided the following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the procuring 
entity, payment could be made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the procuring entity and that the estimates are based on adequate 
detailed engineering (in the case of infrastructure projects) and reflect the 
quality, supervision and risk and inflationary factors, as well as prevailing 
market prices, associated with the types of works or goods to be 
procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices and 
analyzing bid variances. In the case of infrastructure projects, the 
procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid 
prices relative to ABC and engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system for 
contract implementation to provide a feedback on actual total costs of 
goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a 
Bidder in addition or as a substitute to its original bid which may be included as part of 
its original bid or submitted separately therewith for purposes of bidding. A bid with 
options is considered an alternative bid regardless of whether said bid proposal is 
contained in a single envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative bids 
shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 
Bidder who submits or participates in more than one bid (other than as a subcontractor 
if a subcontractor is permitted to participate in more than one bid) will cause all the 
proposals with the Bidder’s participation to be disqualified. This shall be without 
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prejudice to any applicable criminal, civil and administrative penalties that may be 
imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities.  Bids not addressing or providing all of the required items in the Bidding 
Documents including, where applicable, Bill of Quantities, shall be considered non-
responsive and, thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-responsive, but 
specifying a zero (0) or a  dash (-) for the said item would mean that it is being offered 
for free to the Government, except those required by law or regulations to be provided 
for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause, prior to the deadline for submission of bids, shall be included in the 
rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as specified in GCC Clause 
48. Upon the recommendation of the Procuring Entity, price escalation may be allowed 
in extraordinary circumstances as may be determined by the National Economic and 
Development Authority in accordance with the Civil Code of the Philippines, and upon 
approval by the GPPB. Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of the GoP, 
promulgated after the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. 
However, for purposes of bid evaluation, bids denominated in foreign currencies shall 
be converted to Philippine currency based on the exchange rate prevailing on the day of 
the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid 
evaluation and comparing the bid prices will convert the amounts in various currencies 
in which the bid price is expressed to Philippine Pesos at the exchange rate as published 
in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid 
opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 
Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one 
hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 
Procuring Entity may request Bidders to extend the period of validity of their bids. The 
request and the responses shall be made in writing. The bid security described in ITB 
Clause 18 should also be extended corresponding to the extension of the bid validity 
period at the least. A Bidder may refuse the request without forfeiting its bid security, 
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but his bid shall no longer be considered for further evaluation and award. A Bidder 
granting the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 
amount stated in the BDS, which shall be not less than the percentage of the ABC in 
accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of the 
ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or Commercial 
Bank. 
 
For biddings conducted by LGUs, the 
cashier’s/manager’s check may be 
issued by other banks certified by 
the BSP as authorized to issue such 
financial instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 
letter of credit issued by a Universal 
or Commercial Bank: Provided, 
however, that it shall be confirmed 
or authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by LGUs, the 
Bank Draft/ Guarantee, or 
irrevocable letter of credit may be 
issued by other banks certified by 
the BSP as authorized to issue such 
financial instrument. 

 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance Commission as 
authorized to issue such security; 
and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, among 
others, that the Bidder shall enter into contract with the procuring entity and furnish 
the performance security required under ITB Clause 32.2, within ten (10) calendar days 
from receipt of the Notice of Award, and commits to pay the corresponding amount as 
fine, and be suspended for a period of time from being qualified to participate in any 
government procurement activity in the event it violates any of the conditions stated 
therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.   
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18.3. No bid securities shall be returned to Bidders after the opening of bids and before 
contract signing, except to those that failed or declared as post-disqualified, upon 
submission of a written waiver of their right to file a request for reconsideration and/or 
protest, or lapse of the reglementary period without having filed a request for 
reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities shall be 
returned only after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has 
signed the contract and furnished the Performance Security, but in no case later than 
the expiration of the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting 
of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid 
Security will be discharged, but in no case later than the Bid Security validity period as 
indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB Clause 
17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) has a finding against the veracity of the required documents submitted 
in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or 
falsified documents; 

(v) submission of bids that contain false information or falsified documents, 
or the concealment of such information in the bids in order to influence 
the outcome of eligibility screening or any other stage of the public 
bidding; 

(vi) allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract 
with the Government without justifiable cause, after the Bidder had 
been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security within the 
prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification 
within a period of seven (7) calendar days from receipt of the request 
for clarification; 

(x) any documented attempt by a Bidder to unduly influence the outcome 
of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 
venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, submitting late 
Bids or patently insufficient bid, for at least three (3) times within a 
year, except for valid reasons. 
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(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using the 
appropriate forms provided in Section IX. Bidding Forms on or before the deadline 
specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall 
be submitted simultaneously. The first shall contain the technical component of the bid, 
including the eligibility requirements under ITB Clause 12.1, and the second shall contain 
the financial component of the bid. This shall also be observed for each lot in the case of 
lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to 
their format, and no substitute form shall be accepted. All blank spaces shall be filled in 
with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes as 
described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the 
first and second envelopes.  In the event of any discrepancy between the original and 
the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX 
hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to 
do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in ITB 
Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and 
the original of their financial component in another sealed envelope marked “ORIGINAL 
- FINANCIAL COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 
BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the 
inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – 
FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  
These envelopes containing the original and the copies shall then be enclosed in one 
single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed 
or written in ink and shall be signed by the Bidder or its duly authorized 
representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1; 
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(d) bear the specific identification of this bidding process indicated in the ITB Clause 
1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of 
bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 
documents, shall not be rejected, but the Bidder or its duly authorized representative 
shall acknowledge such condition of the bid as submitted. The BAC or the Procuring 
Entity shall assume no responsibility for the misplacement of the contents of the 
improperly sealed or marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 
and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted 
by the Procuring Entity. The BAC shall record in the minutes of Bid Submission and Opening, the 
Bidder’s name, its representative and the time the late bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline prescribed for 
submission and receipt of bids. The Bidder shall not be allowed to retrieve its original 
bid, but shall be allowed to submit another bid equally sealed and properly identified in 
accordance with Clause 20, linked to its original bid marked as “TECHNICAL 
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by the BAC. 
Bid modifications received after the applicable deadline shall not be considered and 
shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is 
received by the Procuring Entity prior to the deadline prescribed for submission and 
receipt of bids. The Letter of Withdrawal must be executed by the authorized 
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 
which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 
unopened to the Bidders. A Bidder, who has acquired the bidding documents may also 
express its intention not to participate in the bidding through a letter which should 
reach and be stamped by the BAC before the deadline for submission and receipt of 
bids. A Bidder that withdraws its bid shall not be permitted to submit another bid, 
directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Financial Bid Form.  
Withdrawal of a bid during this interval shall result in the forfeiture of the Bidder’s bid 
security, pursuant to ITB Clause 18.5, and the imposition of administrative, civil, and 
criminal sanctions as prescribed by RA 9184 and its IRR. 
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24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission 
and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened 
as scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted 
and reschedule the opening of Bids on the next working day or at the soonest possible 
time through the issuance of a Notice of Postponement to be posted in the PhilGEPS 
website and the website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 
determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, 
using a non-discretionary “pass/fail” criterion. If a Bidder submits the required 
document, it shall be rated “passed” for that particular requirement. In this regard, bids 
that fail to include any requirement or are incomplete or patently insufficient shall be 
considered as “failed”. Otherwise, the BAC shall rate the said first bid envelope as 
“passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance with 
the requirements in the first envelope, the BAC shall forthwith open the second bid 
envelope of each remaining eligible Bidder whose first bid envelope was rated “passed.” 
The second envelope of each complying Bidder shall be opened within the same day. In 
case one or more of the requirements in the second envelope of a particular bid is 
missing, incomplete or patently insufficient, and/or if the submitted total bid price 
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall rate the bid 
concerned as “failed.” Only bids that are determined to contain all the bid requirements 
for both components shall be rated “passed” and shall immediately be considered for 
evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the Bidder 
unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every page of 
the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class 
“A” Documents may be substituted with the appropriate equivalent documents, if any, 
issued by the country of the foreign bidder concerned, which shall likewise be uploaded 
and maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission (SEC), 
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 
cooperatives; 

b) Mayor’s/Business permit issued by the local government where the principal place 
of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective Bidder’s total 
and current assets and liabilities stamped “received” by the Bureau of Internal 
Revenue or its duly accredited and authorized institutions, for the preceding 
calendar year which should not be earlier than two years from the date of bid 
submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document required 
in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii) 
to 12.1(a)(iv) by any of the joint venture partners constitutes compliance. 
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24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 
that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if 
applicable, and/or including discount, if any), bid security, findings of preliminary 
examination, and whether there is a withdrawal or modification; and (b) attendance 
sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. 
The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The 
Abstract of Bids as read and the minutes of the Bid Opening shall be made available to 
the public upon written request and payment of a specified fee to recover cost of 
materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the BAC 
Secretariat shall notify in writing all Bidders whose bids it has received through its 
PhilGEPS-registered physical address or official e-mail address. The notice shall be issued 
within seven (7) calendar days from the date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 
TWG, are prohibited from making or accepting any kind of communication with any 
Bidder regarding the evaluation of their bids until the issuance of the Notice of Award, 
unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision 
in respect of bid evaluation, bid comparison or contract award will result in the rejection 
of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 
may ask in writing any Bidder for a clarification of its bid.  All responses to requests for 
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid and 
that is not in response to a request by the Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 
which have passed the opening and preliminary examination of Bids, pursuant to ITB 
Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to establish the 
correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. 
The bid with the lowest price shall be identified as the Lowest Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids 
rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the 
following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing 
or providing all of the required items in the Schedule of Requirements including, 
where applicable, bill of quantities, shall be considered non-responsive and, 
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thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a zero (0) or a dash (-) for the said item would mean 
that it is being offered for free to the Procuring Entity, except those required by 
law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 
enable proper comparison of all eligible bids.  It may also consider bid 
modifications. Any adjustment shall be calculated in monetary terms to 
determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned 
requirements shall be ranked in the ascending order of their total calculated bid prices, 
as evaluated and corrected for computational errors, discounts and other modifications, 
to identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 
corrected for computational errors, discounts and other modifications, which exceed 
the ABC shall not be considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the 
Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, 
all Bidders shall be required to include in their bids the cost of all taxes, such as, but not 
limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and 
duties which shall be itemized in the bid form and reflected in the detailed estimates.  
Such bids, including said taxes, shall be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for 
any combination thereof, provided that all Bids and combinations of Bids shall be 
received by the same deadline and opened and evaluated simultaneously so as to 
determine the bid or combination of bids offering the lowest calculated cost to the 
Procuring Entity. Bid prices quoted shall correspond to all of the requirements specified 
for each lot. Bid Security as required by ITB Clause 18 shall be submitted for each 
contract (lot) separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 
having submitted the Lowest Calculated Bid complies with and is responsive to all the 
requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS) and other appropriate licenses and permits 
required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding against 
the veracity thereof, shall disqualify the Bidder for award.  Provided in the event that a 
finding against the veracity of any of the documents submitted is made, it shall cause 
the forfeiture of the bid security in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary evidence of 
the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other 
information as the Procuring Entity deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a period of twelve 
(12) calendar days. 
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28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 
criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend 
to the HoPE the award of contract to the said Bidder at its submitted price or its 
calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the 
Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to 
make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the 
second Bidder, however, fails the post qualification, the procedure for post qualification 
shall be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the 
LCRB is determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the 
BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly 
authorized representative shall approve or disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable 
grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify 
the BAC and the Bidder in writing of such decision and the grounds for it. When 
applicable, the BAC shall conduct a post-qualification of the Bidder with the next Lowest 
Calculated Bid. A request for reconsideration may be filed by the Bidder with the HoPE 
in accordance with Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 
concerned reserves the right to review its qualifications at any stage of the procurement 
process if it has reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s capability to 
undertake the project from the time it submitted its eligibility requirements.  Should 
such review uncover any misrepresentation made in the eligibility and bidding 
requirements, statements or documents, or any changes in the situation of the Bidder 
which will affect its capability to undertake the project so that it fails the preset 
eligibility or bid evaluation criteria, the Procuring Entity shall consider the said Bidder as 
ineligible and shall disqualify it from submitting a bid or from obtaining an award or 
contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and 
all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to 
award the contract, without thereby incurring any liability, and make no assurance that 
a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public officers 
or employees of the Procuring Entity, or between the BAC and any of the 
Bidders, or if the collusion is between or among the Bidders themselves, or 
between a Bidder and a third party, including any act which restricts, suppresses 
or nullifies or tends to restrict, suppress or nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the prescribed 
bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract will 
not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed so as 
to render the project no longer economically, financially or technically 
feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the HoPE; and  

(iii) If the source of funds for the project has been withheld or reduced 
through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award 
of contract, and no award is made in accordance with Section 40 of the IRR of 
RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the 
contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the 
successful Bidder in writing that its bid has been accepted, through a Notice of Award 
duly received by the Bidder or its representative personally or by registered mail or 
electronically, receipt of which must be confirmed in writing within two (2) days by the 
Bidder with the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject 
to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days from 
receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office or 
Post, the PhilGEPS Registration Number of the winning foreign Bidder; 
or 

(ii) Valid PCAB license and registration for the type and cost of the contract 
to be bid for foreign bidders when the Treaty or International or 
Executive Agreement expressly allows submission of the PCAB license 
and registration for the type and cost of the contract to be bid as a pre-
condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR 
of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has 
been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which 



 

31 | CONSTRUCTION OF MSC LIBRARY CUM MUSEUM 

 

Contract has been provided in the Bidding Documents, incorporating therein all 
agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder 
shall post the required performance security, sign and date the contract and return it to 
the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same 
ten (10) calendar day period provided that all the documentary requirements are 
complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all 
other documents/statements submitted (e.g., Bidder’s response to request for 
clarifications on the bid), including corrections to the bid, if any, resulting from 
the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the 
contract, it shall post a performance security within a maximum period of ten (10) 
calendar days from the receipt of the Notice of Award from the Procuring Entity and in 
no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor 
of the Procuring Entity in an amount not less than the percentage of the total contract 
price in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by the 
LGUs, the Cashier’s/Manager’s 
Check may be issued by other 
banks certified by the BSP as 
authorized to issue such financial 
instrument. 
 

Ten percent (10%) 
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(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by the 
LGUs, Bank Draft/Guarantee, or 
Irrevocable Letter of Credit may be 
issued by other banks certified by 
the BSP as authorized to issue such 
financial instrument. 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 
authorized to issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall 
constitute sufficient ground for the annulment of the award and forfeiture of the bid 
security, in which event the Procuring Entity shall have a fresh period to initiate and 
complete the post qualification of the second Lowest Calculated Bid. The procedure 
shall be repeated until LCRB is identified and selected for recommendation of contract 
award. However if no Bidder passed post-qualification, the BAC shall declare the bidding 
a failure and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the appropriate 
government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) 
together with a copy or copies of the approved contract to the successful Bidder. All notices 
called for by the terms of the contract shall be effective only at the time of receipt thereof by 
the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be questioned in 
accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information in 
relation to corresponding clauses in the ITB included in Section II, and has to be prepared for each 
specific procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to the 
circumstances of the Procuring Entity, the processing of the procurement, the applicable rules 
regarding bid price and currency, and the bid evaluation criteria that will apply to the Bids.  In 
preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instructions to 
Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 
Bidders as necessitated by the circumstances of the specific procurement, must also be 
incorporated. 

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-Foreign-
Assisted Projects. 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is Marinduque State College. 

The name of the Contract is Construction of MSC Learning Resource Center and 
Museum.. 

The identification number of the Contract is PB-2018-101-LRC. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through GAA 2017 in the amount of 
Twenty Four Million Four Hundred Thirty Thousand Ninety (P24,430,090.00) Pesos. 

The name of the Project is Construction of MSC Learning Resource Center and 
Museum. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 
 
 

For this purpose, similar contracts shall refer to contracts which have the same 
major categories of work, i.e. Design and Build contracts 

8.1 
 

Subcontracting is not allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on July 30, 
2018/2:30PM at the Bids and Awards Committee Conference Room, 2nd floor 
College Building, Marinduque State College, Tanza, Boac, Marinduque.  

10.1 

 

The Procuring Entity’s address is: 

Marinduque State College, Tanza, Boac, Marinduque  

Dr. Diosdado P. Zulueta, BAC Chairperson 

042 332 0662 loc 114 

Mscbac2011@gmail.com 

10.4 No further instructions. 

12.1 No further instructions. 
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12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the following: 

Please see attached Terms of Reference. 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Please see attached Terms of Reference. 

13.1 List any additional requirements or state  “No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit prices of 
construction materials, labor rates, and equipment rentals used in coming 
up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Twenty Four Million Four Hundred Thirty Thousand Ninety 
(P24,430,090.00)  Pesos.  Any bid with a financial component exceeding this 
amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid for 120 calendar days. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

1. The amount of not less than 2% of the ABC, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 

2. The amount of not less than 5% of the ABC if bid security is in Surety Bond. 

18.2 The bid security shall be valid for 120 calendar days. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and second 
components of its bid, properly tabbed/labeled. 

21 The address for submission of bids is Bids and Awards Committee Conference 
Room, 2nd floor College Building, Marinduque State College, Tanza, Boac, 
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Marinduque. 

The deadline for submission of bids is on August 10, 2018. 

24.1 The place of bid opening is at the Bids and Awards Committee Conference Room, 
2nd floor College Building, Marinduque State College, Tanza, Boac, Marinduque. 

The date and time of bid opening is August 10, 2018/2:30PM. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single lot and 
the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, 
and contract award. 

In all cases, the NFCC computation, if applicable, must be sufficient for all the lots 
or contracts to be awarded to the Bidder. 

27.4 No further instructions. 

28.2 PCAB License Category Small B for Electrical Works 

Notarized Authority of Signatory. 

31.4(f) 

 

Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity: 

Construction schedule and S-curve, manpower schedule, construction methods, 
equipment utilization schedule, construction safety and health program approved 
by the Department of Labor and Employment, and PERT/CPM. 

Other additional requirements stipulated in the Terms of Reference. 
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Section IV. General Conditions of Contract 

 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents listed 
therein, should be a complete document expressing all the rights and obligations of the parties. 

The GCC herein shall not be altered.  Any changes and complementary information, which may be 
needed, shall be introduced only through the SCC in Section V. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 
Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, the 
contractor shall commence execution of the Works on the Start Date as defined in 
GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to be 
paid by the Procuring Entity to the Contractor for the execution of the Works in 
accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to 
the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract completion and 
final acceptance within which the Contractor assumes the responsibility to 
undertake the repair of any damage to the Works at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all supplementary 
details, shop drawings, calculations, and other information provided or approved for 
the execution of this Contract. 
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1.16 Equipment refers to all facilities, supplies, appliances, materials or things required 
for the execution and completion of the Work provided by the Contractor and which 
shall not form or are not intended to form part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when the 
Contractor is expected to have completed the Works.  The Intended Completion 
Date may be revised only by the Procuring Entity’s Representative by issuing an 
extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 
Procuring Entity’s Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this Contract 
which shall be delivered to the Procuring Entity and which shall remain at the Site 
after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an integral 
part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the Works 
stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring Entity or 
his duly authorized representative, identified in the SCC, who shall be responsible 
for supervising the execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 
executed and any other place or places which may be designated in the SCC, or 
notified to the Contractor by the Procuring Entity’s Representative as forming part 
of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding Documents 
and are factual and interpretative reports about the surface and subsurface 
conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment falls 
below the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work 
schedule. This is actually described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 
commence execution of the Works.  It does not necessarily coincide with any of the 
Site Possession Dates.  
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1.29  A Subcontractor is any person or organization to whom a part of the Works has 
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not 
any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed by the 
Contractor in accordance with this Contract, including (i) the furnishing of all labor, 
materials, equipment and others incidental, necessary or convenient to the 
complete execution of the Works; (ii) the passing of any tests before acceptance by 
the Procuring Entity’s Representative; (iii) and the carrying out of all duties and 
obligations of the Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no significance.  
Words have their normal meaning under the language of this Contract unless 
specifically defined.  The Procuring Entity’s Representative will provide instructions 
clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of 
priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding 
and controlling language for all matters relating to the meaning or interpretation of 
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this Contract.  All correspondence and other documents pertaining to this Contract 
which are exchanged by the parties shall be written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 
only when in writing.  A notice shall be effective only when it is received by the concerned 
party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed with 
the execution of the Works. If the Contractor suffers delay or incurs cost from failure 
on the part of the Procuring Entity to give possession in accordance with the terms 
of this clause, the Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 
Procuring Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay shall be in 
accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way 
required by it in connection with access to the Site. The Contractor shall also provide 
at his own cost any additional facilities outside the Site required by it for purposes of 
the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 
authorized by the Procuring Entity’s Representative access to the Site and to any 
place where work in connection with this Contract is being carried out or is intended 
to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 
Contractor's Equipment, which may be required. All Materials and Plant on Site shall 
be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the Program of Work submitted by the 
Contractor, as updated with the approval of the Procuring Entity’s Representative, 
and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 
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6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. The 
Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of 
the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure 
that the person leaves the Site within seven (7) days and has no further connection 
with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide 
at all times by all labor laws, including child labor related enactments, and other 
relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the Site.  
The Contractor shall also provide facilities and services for them during this period.  
The Procuring Entity may modify the schedule of other contractors, and shall notify 
the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity.  The 
Contractor shall notify the Procuring Entity’s Representative of such discoveries and 
carry out the Procuring Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both parties, 
the Contractor shall furnish the performance security in any of the forms prescribed 
in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in 
the event it is established that the Contractor is in default in any of its obligations 
under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of 
the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to 
the Contractor after the issuance of the Certificate of Final Acceptance subject to the 
following conditions: 
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(a) There are no pending claims against the Contractor or the surety company 
filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; 
and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the amount 
and form specified in ITB Clause 32.2 to cover any cumulative increase of more than 
ten percent (10%) over the original value of the contract as a result of amendments 
to order or change orders, extra work orders and supplemental agreements, as the 
case may be.  The Contractor shall cause the extension of the validity of the 
performance security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under 
the contract which are usable and accepted by the Procuring Entity the use of which, 
in the judgment of the implementing agency or the Procuring Entity, will not affect 
the structural integrity of the entire project, the Procuring Entity shall allow a 
proportional reduction in the original performance security, provided that any such 
reduction is more than ten percent (10%) and that the aggregate of such reductions 
is not more than fifty percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract 
with the Procuring Entity, acknowledges the right of the Procuring Entity to institute 
action pursuant to  Act 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 
more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 
liability or obligation under this Contract.  The Contractor will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen 
as fully as if these were the Contractor’s own acts, defaults, or negligence, or those 
of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during 
contract implementation stage. Subcontractors disclosed and identified during the 
bidding may be changed during the implementation of this Contract. In either case, 
subcontractors must submit the documentary requirements under ITB Clause 12 and 
comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by any Procuring Entity to be eligible, the subcontracting of 
such portion of the Works shall be disallowed. 

9. Liquidated Damages 
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9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day 
that the Completion Date is later than the Intended Completion Date.  The 
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of 
the unperformed portion for every day of delay.  The total amount of liquidated 
damages shall not exceed ten percent (10%) of the amount of the contract.  The 
Procuring Entity may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not affect the Contractor’s 
liabilities. Once the cumulative amount of liquidated damages reaches ten percent 
(10%) of the amount of this Contract, the Procuring Entity may rescind or terminate 
this Contract, without prejudice to other courses of action and remedies available 
under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer of the Procuring Entity shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to 
in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 
licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity and shall be 
held responsible for any damage or destruction of the Works except those 
occasioned by force majeure. The Contractor shall be fully responsible for the safety, 
protection, security, and convenience of his personnel, third parties, and the public 
at large, as well as the Works, Equipment, installation, and the like to be affected by 
his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 
completion up to final acceptance by the Procuring Entity.  During this period, the 
Contractor shall undertake the repair works, at his own expense, of any damage to 
the Works on account of the use of materials of inferior quality within ninety (90) 
days from the time the HoPE has issued an order to undertake repair.  In case of 
failure or refusal to comply with this mandate, the Procuring Entity shall undertake 
such repair works and shall be entitled to full reimbursement of expenses incurred 
therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, 
subject its property(ies) to attachment or garnishment proceedings, and perpetually 
disqualify it from participating in any public bidding. All payables of the GoP in his 
favor shall be offset to recover the costs.  
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12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be 
held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one 
or more key structural elements of the project which may lead to structural 
 failure of the completed elements or structure, or “Structural Failures,” i.e., 
where one or more key structural elements in an infrastructure facility fails or 
collapses, thereby rendering the facility or part thereof incapable of withstanding 
the design loads, and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or 
inadequate design and specifications as well as construction supervision, 
then the consultant who prepared the design or undertook construction 
supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers 
and Supervisors – The project owner’s representative(s), project manager, 
construction manager, and supervisor(s) shall be held liable in cases where 
the Structural Defects/Failures are due to his/their willful intervention in 
altering the designs and other specifications; negligence or omission in not 
approving or acting on proposed changes to noted defects or deficiencies in 
the design and/or specifications; and the use of substandard construction 
materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking 
pipes, diggings or excavations, underground cables and electrical wires, 
underground tunnel, mining shaft and the like, in which case the applicable 
warranty to such structure should be levied to third parties for their 
construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse 
by the end user of the constructed facility and/or non–compliance by a user 
with the technical design limits and/or intended purpose of the same, then 
the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 
majeure, shall cover the period specified in the SCC reckoned from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, 
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 
accordance with the following schedule: 

Form of Warranty 
Amount of Warranty Security 

 Not less than the Percentage (%) 
of Total Contract Price 
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(a) Cash or letter of credit issued by 
Universal or Commercial bank: provided, 
however, that the letter of credit shall be 
confirmed or authenticated by a 
Universal or Commercial bank, if issued 
by a foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal 
or Commercial bank: provided, however, 
that the letter of credit shall be 
confirmed or authenticated by a 
Universal or Commercial bank, if issued 
by a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued 
by GSIS or any surety or insurance 
company duly certified by the Insurance 
Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective 
for one year from the date of issuance of the Certificate of Final Acceptance by the 
Procuring Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by 
the parties found to be liable for expenses incurred therein upon demand, without 
prejudice to the filing of appropriate administrative, civil, and/or criminal charges 
against the responsible persons as well as the forfeiture of the warranty security 
posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under 
this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 
following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal 
right by the Procuring Entity or by any person employed by or 
contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Procuring Entity or in the Procuring 
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Entity’s design, or due to war or radioactive contamination directly affecting 
the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, 
for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies 
owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or 
indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that 
the insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring Entity’s 
Representative.  Such evidence and such policies shall be provided to the Procuring 
Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program 
for the execution of the Works and ensure the adequacy of the insurances at all 
times in accordance with the terms of this Contract and shall produce to the 
Procuring Entity’s Representative the insurance policies in force including the 
receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein 
or any other insurance which he may be required to obtain under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such insurances and 
pay such premiums as may be necessary for the purpose.  From time to time, the 
Procuring Entity may deduct the amount it shall pay for said premiums including 
twenty five percent (25%) therein from any monies due, or which may become due, 
to the Contractor, without prejudice to the Procuring Entity exercising its right to 
impose other sanctions against the Contractor pursuant to the provisions of this 
Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractor’s expense, take whatever measure is deemed 
necessary for its protection and that of the Contractor’s personnel and third parties, 
and/or order the interruption of dangerous Works.  In addition, the Procuring Entity 
may refuse to make the payments under GCC Clause 40 until the Contractor 
complies with this Clause. 
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15.6. The Contractor shall immediately replace the insurance policy obtained as required 
in this Contract, without need of the Procuring Entity’s demand, with a new policy 
issued by a new insurance company acceptable to the Procuring Entity for any of the 
following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 
engage in business or its authority to issue insurance policies 
cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 
fully and promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 
following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in accordance 
with Presidential Decree 1870, regardless of whether or not previous 
warnings and notices have been issued for the Contractor to improve his 
performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor 
incurs delay in the completion of the Work after this Contract has expired; 
or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a valid 
instruction of the Procuring Entity or fails to proceed expeditiously 
and without delay despite a written notice by the Procuring Entity; 

(ii) does not actually have on the project Site the minimum essential 
equipment listed on the bid necessary to prosecute the Works in 
accordance with the approved Program of Work and equipment 
deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations under 
this Contract; 
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(iv) neglects or refuses to remove materials or to perform a new Work 
that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the Procuring 
Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded 
under the Contract shall be deemed to be the property of the Procuring Entity if this 
Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through no 
fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms of 
this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, 
as certified by the Armed Forces of the Philippines Provincial Commander and 
approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for 
its convenience.  The HoPE may terminate this Contract for the convenience of the 
Procuring Entity if he has determined the existence of conditions that make Project 
Implementation economically, financially or technically impractical and/or 
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 
National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 
causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of 
work is shown on the current Program of Work and the stoppage has not 
been authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn within twenty 
eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court of 
competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will not 
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prejudice or affect any right of action or remedy which has accrued or will 
accrue thereafter to the Procuring Entity and/or the Contractor.  In the case 
of the Contractor's insolvency, any Contractor's Equipment which the 
Procuring Entity instructs in the notice is to be used until the completion of 
the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by 
the Procuring Entity to the Contractor within eighty four (84) days from the 
date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time determined by the 
Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of 
days for which the maximum amount of liquidated damages can be paid, as 
defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract acquisition 
and implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as 
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 
maximum civil, administrative and/or criminal penalties available under the 
applicable law on individuals and organizations deemed to be involved with corrupt, 
fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entity’s Representative  in order to terminate the existing 
contract for a cause other than those listed under GCC Clause 18.3, the Procuring 
Entity’s Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 
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19.1. The following provisions shall govern the procedures for the termination of this 
Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own initiative, the 
Procuring Entity shall, within a period of seven (7) calendar days, verify the 
existence of such ground(s) and cause the execution of a Verified Report, 
with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate 
this Contract only by a written notice to the Contractor conveying the 
termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the 
ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the HoPE a verified position 
paper stating why the contract should not be terminated.  If the Contractor 
fails to show cause after the lapse of the seven (7) day period, either by 
inaction or by default, the HoPE shall issue an order terminating the 
contract;  

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s 
verified position paper described in item (c) above withdraw the Notice to 
Terminate if it is determined that certain items or works subject of the 
notice had been completed, delivered, or performed before the Contractor’s 
receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the 
verified position paper, the HoPE shall decide whether or not to terminate 
this Contract.  It shall serve a written notice to the Contractor of its decision 
and, unless otherwise provided in the said notice, this Contract is deemed 
terminated from receipt of the Contractor of the notice of decision.  The 
termination shall only be based on the ground(s) stated in the Notice to 
Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee (CTRC) to 
assist him in the discharge of this function.  All decisions recommended by 
the CTRC shall be subject to the approval of the HoPE. 
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19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may provide 
and/or further criminal prosecution as provided by applicable laws, the procuring 
entity shall impose on contractors after the termination of the contract the penalty 
of suspension for one (1) year for the first offense, suspension for two (2) years for 
the second offense from participating in the public bidding process, for violations 
committed during the contract implementation stage, which include but not limited 
to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize 
and start work or performance within the specified period in the Notice to 
Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply with 
any written lawful instruction of the procuring entity or its representative(s) 
pursuant to the implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions include 
but are not limited to the following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the 
project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved plans 
and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 
manpower; and 

(v) Renewal of the effectivity dates of the performance security after its 
expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior written 
approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in the 
Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the 
absence of the CPES rating sheet, the existing performance monitoring 
system of the procuring entity shall be applied.  Any of the following acts by 
the  Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the 
project due entirely to the fault or negligence of the contractor; and 
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(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 
contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 
contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may 
be used interchangeably.  In this regard, a fortuitous event or force majeure shall be 
interpreted to mean an event which the Contractor could not have foreseen, or 
which though foreseen, was inevitable.  It shall not include ordinary unfavorable 
weather conditions; and any other cause the effects of which could have been 
avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Procuring 
Entity’s Representative shall certify that this Contract has been discontinued.  The 
Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out before receiving it 
and for any Work carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then 
give notice of termination, which shall take effect twenty eight (28) days after the 
giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance 
of the value of the Works executed and of the materials and Plant reasonably 
delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the 
time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 
connection  with the implementation of the contract covered by the Act and this 
IRR, the parties shall make every effort to resolve amicably such dispute or 
difference by mutual consultation. 
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21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring Entity’s 
Representative by this Contract or that the decision was wrongly taken, the decision 
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 
notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the 
R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to 
the provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” 
and Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act 
of 2004”: Provided, however, That, disputes that are within the competence of the 
Construction Industry Arbitration Commission to resolve shall be referred thereto.  
The process of arbitration shall be incorporated as a provision in this Contract that 
will be executed pursuant to the provisions of the Act and its IRR: Provided, further, 
That, by mutual agreement, the parties may agree in writing to resort to other 
alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to 
the Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 
seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five 
(45) days from the time the Contractor’s claim for payment has been certified by the 
Procuring Entity’s Representative, the Contractor may immediately issue a 
suspension of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will 
decide contractual matters between the Procuring Entity and the Contractor in the 
role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the Contractor, 
and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, 
are subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 
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24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity’s Representative will obtain priced proposals 
for achieving the necessary acceleration from the Contractor.  If the Procuring Entity 
accepts these proposals, the Intended Completion Date will be adjusted accordingly 
and confirmed by both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 
Variation is issued which makes it impossible for the Intended Completion Date to 
be achieved by the Contractor without taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional costs.  No payment shall 
be made for any event which may warrant the extension of the Intended 
Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to 
extend the Intended Completion Date within twenty one (21) days of the Contractor 
asking the Procuring Entity’s Representative for a decision thereto after fully 
submitting all supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity 
may instruct Variations, up to a maximum cumulative amount of ten percent (10%) 
of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used 
as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and 
to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 
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If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 
SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional 
amounts of work only when the Procuring Entity’s Representative has given written 
instructions in advance for additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Procuring Entity’s Representative.  Each completed form shall be 
verified and signed by the Procuring Entity’s Representative within two days of the 
work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 
forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price, or delay the execution of 
the Works.  The Procuring Entity’s Representative may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on 
the Contract Price and Completion Date.  The estimate shall be provided by the 
Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making 
and considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entity’s Representative for approval a Program of Work showing the general 
methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an 
updated Program of Work at intervals no longer than the period stated in the SCC.  If 
the Contractor does not submit an updated Program of Work within this period, the 
Procuring Entity’s Representative may withhold the amount stated in the SCC from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program of Work has been submitted. 
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31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not 
alter the Contractor’s obligations.  The Contractor may revise the Program of Work 
and submit it to the Procuring Entity’s Representative again at any time.  A revised 
Program of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 
Entity’s Representative with an updated cash flow forecast.  The cash flow forecast 
shall include different currencies, as defined in the Contract, converted as necessary 
using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 
Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other 
to attend a Management Conference.  The Management Conference shall review 
the plans for remaining work and deal with matters raised in accordance with the 
early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference 
and to the Procuring Entity.  The responsibility of the parties for actions to be taken 
shall be decided by the Procuring Entity’s Representative either at the Management 
Conference or after the Management Conference and stated in writing to all who 
attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, 
testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent (25%) of 
the original quantity, provided the aggregate changes for all items do not exceed ten 
percent (10%) of the Contract price, the Procuring Entity’s Representative shall make 
the necessary adjustments to allow for the changes subject to applicable laws, rules, 
and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide 
the Procuring Entity’s Representative with a detailed cost breakdown of any rate in 
the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of 
the Work be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  
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34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a defect and the 
test shows that it does, the Contractor shall pay for the test and any samples.  If 
there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and 
to have them audited by auditors appointed by the Funding Source, if so required by 
the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 
responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to search 
uncover defects and test any work that the Procuring Entity’s Representative considers 
below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Periods shall be remedied by the Contractor at 
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which is One (1) year from 
project completion up to final acceptance by the Procuring Entity’s Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 
within the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of 
the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can request 
the Contractor to submit a quotation for the corresponding reduction in the 
Contract Price. If the Procuring Entity accepts the quotation, the corresponding 
change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 
intention to use a third party to correct a Defect. If the Contractor does not correct 
the Defect himself within the period, the Procuring Entity may have the Defect 
corrected by the third party. The cost of the correction will be deducted from the 
Contract Price. 
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38.2. The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 
submitted as a contract document, make an advance payment to the contractor in 
an amount not exceeding fifteen percent (15%) of the total contract price, to be 
made in lump sum or, at the most two, installments according to a schedule 
specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by 
the Procuring Entity of an irrevocable standby letter of credit of equivalent value 
from a commercial bank, a bank guarantee or a surety bond callable upon demand, 
issued by a surety or insurance company duly licensed by the Insurance Commission 
and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 
percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by 
the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated in 
SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 
request for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall 
not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to 
be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the amounts 
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certified by the Procuring Entity’s Representative within twenty eight (28) days from 
the date each certificate was issued.  No payment of interest for delayed payments 
and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at least twenty percent (20%) of the work has been accomplished as 
certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid 
for by the Procuring Entity and shall be deemed covered by other rates and prices in 
the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 
statements of the estimated value of the work executed less the cumulative amount 
certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate 
in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause 
42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 
“retention money.”  Such retention shall be based on the total amount due to the 
Contractor prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of Works, as determined by the 
Procuring Entity, are completed.  If, after fifty percent (50%) completion, the Work is 
satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, the ten percent (10%) retention shall again be imposed using the rate 
specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the 
Works.  The Contractor may, however, request the substitution of the retention 
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money for each progress billing with irrevocable standby letters of credit from a 
commercial bank, bank guarantees or surety bonds callable on demand, of amounts 
equivalent to the retention money substituted for and acceptable to the Procuring 
Entity, provided that the project is on schedule and is satisfactorily undertaken.  
Otherwise, the ten (10%) percent retention shall be made.  Said irrevocable standby 
letters of credit, bank guarantees and/or surety bonds, to be posted in favor of the 
Government shall be valid for a duration to be determined by the concerned 
implementing office/agency or Procuring Entity and will answer for the purpose for 
which the ten (10%) percent retention is intended, i.e., to cover uncorrected 
discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money 
with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items that 
are not included in the original contract or reclassification of work items that are 
either due to change of plans, design or alignment to suit actual field conditions 
resulting in disparity between the preconstruction plans used for purposes of 
bidding and the “as staked plans” or construction drawings prepared after a joint 
survey by the Contractor and the Procuring Entity after award of the contract, 
provided that the cumulative amount of the Variation Order does not exceed ten 
percent (10%) of the original project cost. The addition/deletion of Works should be 
within the general scope of the project as bid and awarded. The scope of works shall 
not be reduced so as to accommodate a positive Variation Order. A Variation Order 
may either be in the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction 
of new work necessary for the completion, improvement or protection of the 
project which were not included as items of Work in the original contract, such as, 
where there are subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially from those 
ordinarily encountered and generally recognized as inherent in the Work or 
character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original contract.  
In exceptional cases where it is urgently necessary to complete the original scope of 
work, the HoPE may authorize a positive Variation Order go beyond ten percent 
(10%) but not more than twenty percent (20%) of the original contract price, subject 
to the guidelines to be determined by the GPPB: Provided, however, That 
appropriate sanctions shall be imposed on the designer, consultant or official 
responsible for the original detailed engineering design which failed to consider the 
Variation Order beyond ten percent (10%). 
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43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 
days after such work has been commenced or after the circumstances leading to 
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar 
days deliver a written communication giving full and detailed particulars of any extra 
cost in order that it may be investigated at that time. Failure to provide either of 
such notices in the time stipulated shall constitute a waiver by the contractor for any 
claim. The preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 
Change Order or Extra Work Order should be issued, he shall prepare the 
proposed Order accompanied with the notices submitted by the Contractor, 
the plans therefore, his computations as to the quantities of the additional 
works involved per item indicating the specific stations where such works 
are needed, the date of his inspections and investigations thereon, and the 
log book thereof, and a detailed estimate of the unit cost of such items of 
work, together with his justifications for the need of such Change Order or 
Extra Work Order, and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately instruct the 
appropriate technical staff or office of the Procuring Entity to conduct an on-
the-spot investigation to verify the need for the Work to be prosecuted and 
to review the proposed plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall submit 
a report of their findings and recommendations, together with the 
supporting documents, to the Head of Procuring Entity or his duly 
authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall approve 
the Change Order or Extra Work Order after being satisfied that the same is 
justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the preparation 
up to the approval by the Procuring Entity concerned shall not exceed thirty 
(30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover of 
the project. Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete the 
project considering the approved remaining contract time. This, however, shall not preclude 
the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 
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45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 
written order for such period as may be deemed necessary, due to force majeure or 
any fortuitous events or for failure on the part of the Contractor to correct bad 
conditions which are unsafe for workers or for the general public, to carry out valid 
orders given by the Procuring Entity or to perform any provisions of the contract, or 
due to adjustment of plans to suit field conditions as found necessary during 
construction. The Contractor shall immediately comply with such order to suspend 
the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend 
work operation on any or all projects/activities along the critical path of activities 
after fifteen (15) calendar days from date of receipt of written notice from the 
Contractor to the district engineer/regional director/consultant or equivalent 
official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued 
to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to 
work. However, this condition must be certified in writing by the Philippine 
National Police (PNP) station which has responsibility over the affected area 
and confirmed by the Department of Interior and Local Government (DILG) 
Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-
five (45) calendar days from the time the Contractor’s claim has been 
certified to by the procuring entity’s authorized representative that the 
documents are complete unless there are justifiable reasons thereof which 
shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which 
is not due to any fault of the Contractor, the elapsed time between the effectivity of 
the order suspending operation and the order to resume work shall be allowed the 
Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the 
value of the work done and Materials ordered less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to the value 
of the work not completed, as indicated in the SCC. Additional Liquidated Damages 
shall not apply.  If the total amount due to the Procuring Entity exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Procuring Entity. 
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46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works, and less advance payments received up to the 
date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the 
notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 
Procuring Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of 
any kind whatsoever occur such as to fairly entitle the contractor to an extension of 
contract time, the Procuring Entity shall determine the amount of such extension; 
provided that the Procuring Entity is not bound to take into account any claim for an 
extension of time unless the Contractor has, prior to the expiration of the contract 
time and within thirty (30) calendar days after such work has been commenced or 
after the circumstances leading to such claim have arisen, delivered to the Procuring 
Entity notices in order that it could have investigated them at that time. Failure to 
provide such notice shall constitute a waiver by the Contractor of any claim. Upon 
receipt of full and detailed particulars, the Procuring Entity shall examine the facts 
and extent of the delay and shall extend the contract time completing the contract 
work when, in the Procuring Entity’s opinion, the findings of facts justify an 
extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 
Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 
request for extension was already considered in the determination of the original 
contract time during the conduct of detailed engineering and in the preparation of 
the contract documents as agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual 
conditions obtained at the site, in excess of the number of rainy/unworkable days 
pre-determined by the Procuring Entity in relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as exceptionally destructive 
typhoons, floods and earthquakes, and epidemics, and for causes such as non-
delivery on time of materials, working drawings, or written information to be 
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furnished by the Procuring Entity, non-acquisition of permit to enter private 
properties or non-execution of deed of sale or donation within the right-of-way 
resulting in complete paralyzation of construction activities, and other meritorious 
causes as determined by the Procuring Entity’s Representative and approved by the 
HoPE. Shortage of construction materials, general labor strikes, and peace and order 
problems that disrupt construction operations through no fault of the Contractor 
may be considered as additional grounds for extension of contract time provided 
they are publicly felt and certified by appropriate government agencies such as DTI, 
DOLE, DILG, and DND, among others. The written consent of bondsmen must be 
attached to any request of the Contractor for extension of contract time and 
submitted to the Procuring Entity for consideration and the validity of the 
Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, 
no price escalation shall be allowed.  Nevertheless,  in cases where the cost of the awarded 
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the 
GoP, promulgated after the date of bid opening, a contract price adjustment shall be made 
or appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding 
that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the 
date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, 
the Procuring Entity’s Representative shall withhold the amount stated in the SCC 
from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist the 
Procuring Entity in providing contract-specific information in relation to corresponding clauses in 
the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements linked to 
the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and 
the Works procured.  In preparing this Section, the following aspects should be checked: 

(a) Information that complements provisions of Section IV. General Conditions of Contract 
must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. General Conditions of 
Contract, as necessitated by the circumstances of the specific project, must also be 
incorporated. 

However, no special condition which defeats or negates the general intent and purpose of the 
provisions of Section IV. General Conditions of Contract should be incorporated herein. 

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in Section 
X-Foreign-Assisted Projects. 
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Special Conditions of Contract 

 

GCC Clause  

1.17 The Intended Completion Date is 300 calendar days. 

NOTE: The contract duration shall be reckoned from the start date and not 
from contract effectivity date. 

1.22 The Procuring Entity is Marinduque State College, Tanza, Boac, Marinduque. 

1.23 The Procuring Entity’s Representative is Dr. Diosdado P. Zulueta 

1.24 The Site is located at MSC Boac Campus, Boac, Marinduque and is defined in 
the Terms of Reference. 

1.28 The Start Date is [Insert date]. 

 

NOTE: The start date shall be the date of receipt of the Notice to Proceed. 

1.31 The Works consist of : Please see attached Terms of Reference 

2.2 Please see attached Terms of Reference 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor [insert date]. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall be filled 
out by winning contractor prior to contract signing. 

7.4(c) Specify additional conditions, if any, that must be met prior to the release of 
the performance security, otherwise, state “No further instructions.” 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: [list here or state none] 

12.3 No further instructions. 

12.5 Fifteen (15) years. 

13 State here “No additional provision.” or, if the Contractor is a joint venture, “All 
partners to the joint venture shall be jointly and severally liable to the 
Procuring Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is:  



 

70 | CONSTRUCTION OF MSC LIBRARY CUM MUSEUM 

 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within [insert number] days of delivery of the Notice of Award. 

31.3 The period between Program of Work updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program of 
Work is [insert amount]. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is [insert amount as percentage of the 
Contract Price and schedule of payment] 

40.1 Select one and delete the other. 

No further instructions. Or 

Materials and equipment delivered on the site but not completely put in place 
shall be included for payment.  

51.1 The date by which operating and maintenance manuals are required is [date]. 

The date by which “as built” drawings are required is [date]. 

51.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required is [amount in local 
currency]. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 
competitively to the requirements of the Procuring Entity without qualifying or conditioning their 
Bids.  In the context of international competitive bidding, the specifications must be drafted to 
permit the widest possible competition and, at the same time, present a clear statement of the 
required standards of workmanship, materials, and performance of the goods and services to be 
procured.  Only if this is done will the objectives of economy, efficiency, and fairness in 
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid 
evaluation facilitated.  The specifications should require that all goods and materials to be 
incorporated in the Works be new, unused, of the most recent or current models, and incorporate 
all recent improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use of 
metric units is mandatory.  Most specifications are normally written specially by the Procuring 
Entity or its representative to suit the Works at hand.  There is no standard set of Specifications 
for universal application in all sectors in all regions, but there are established principles and 
practices, which are reflected in these PBDs. 

There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water 
supply, in the same country or region where similar conditions prevail. The General Specifications 
should cover all classes of workmanship, materials, and equipment commonly involved in 
construction, although not necessarily to be used in a particular Works Contract.  Deletions or 
addenda should then adapt the General Specifications to the particular Works. 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 
specification of standards for goods, materials, and workmanship, recognized international 
standards should be used as much as possible.  Where other particular standards are used, 
whether national standards or other standards, the specifications should state that goods, 
materials, and workmanship that meet other authoritative standards, and which ensure 
substantially equal or higher quality than the standards mentioned, will also be acceptable.  The 
following clause may be inserted in the SCC. 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by the 
goods and materials to be furnished, and work performed or tested, the provisions of the latest 
current edition or revision of the relevant standards and codes in effect shall apply, unless 
otherwise expressly stated in the Contract.  Where such standards and codes are national, or 
relate to a particular country or region, other authoritative standards that ensure a substantially 
equal or higher quality than the standards and codes specified will be accepted subject to the 
Procuring Entity’s Representative’s prior review and written consent.  Differences between the 
standards specified and the proposed alternative standards shall be fully described in writing by 
the Contractor and submitted to the Procuring Entity’s Representative at least twenty eight (28) 
days prior to the date when the Contractor desires the Procuring Entity’s Representative’s 
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consent.  In the event the Procuring Entity’s Representative determines that such proposed 
deviations do not ensure substantially equal or higher quality, the Contractor shall comply with 
the standards specified in the documents. 

These notes are intended only as information for the PRO Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached to this 
section or annexed in a separate folder. 
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Section VIII. Bill of Quantities 

 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to enable 
Bids to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 
periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 
detail to distinguish between the different classes of Works, or between Works of the same 
nature carried out in different locations or in other circumstances which may give rise to different 
considerations of cost.  Consistent with these requirements, the layout and content of the Bill of 
Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the 
items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of the realism 
of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which basic 
daywork rates or prices are to be inserted by the Bidder, together with a statement of the 
conditions under which the Contractor will be paid for work executed on a daywork basis. 

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork 
rates as Bid.  The rate to be entered by the Bidder against each basic Daywork item 
should include the Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary Bill of Quantities.  The 
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need arises.  Where such provisional 
sums or contingency allowances are used, the SCC should state the manner in which they will be 
used, and under whose authority (usually the Procuring Entity’s Representative’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by 
other contractors (refer to GCC Clause 8) should be indicated in the relevant part of the Bill of 
Quantities as a particular provisional sum with an appropriate brief description.  A separate 
procurement procedure is normally carried out by the Procuring Entity to select such specialized 
contractors.  To provide an element of competition among the Bidders in respect of any facilities, 
amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the 
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use and convenience of the specialist contractors, each related provisional sum should be 
followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 
facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 
authorized representative of the Bidder shall affix his signature.  Failure of the authorized 
representative to sign each and every page of the Bill of Quantities shall be a cause for rejection 
of his bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring 
Entity or the person drafting the Bidding Documents.  They should not be included in the final 
documents. 
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Section IX. Bidding Forms 
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1. Bid Form 

 

Date:  _________________________  

IB4 No:  ________________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for 
the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, 
General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 
alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of 
the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal Contract is 
prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid 
that you may receive. 

                                                 
4 If ADB, JICA and WB funded projects, use IFB. 
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(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the 
bidder, and granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the 
[Name of Project] of the [Name of the Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of 
Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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2. Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between [name 
and address of PROCURING ENTITY] (hereinafter called the“Entity”) and [name and address of 
Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [insert 
the amount in specified currency in numbers and words] by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be attached, deemed to form, and be read and 
construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the Bidder’s 
bidding envelopes, as annexes, and all other documents submitted (e.g., 
Bidder’s response to request for clarifications on the bid), including 
corrections to the bid, if any, resulting from the Procuring Entity’s bid 
evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or the 
Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Entity to execute 
and complete the Works and remedy any defects therein in conformity with the 
provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects wherein, the Contract 
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Price or such other sum as may become payable under the provisions of this 
Contract at the times and in the manner prescribed by this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 
and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with 
this agreement] 
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3. Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity] [insert “as shown in the 
attached duly notarized Special Power of Attorney” for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 
the Procuring Entity], accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
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If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling stockholders 
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if any; 
and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines. 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], 
with his/her photograph and signature appearing thereon, with no. ________ and his/her 
Community Tax Certificate No. _______ issued on ____ at ______. 
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 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
 
 
* This form will not apply for WB funded projects. 
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4. Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 
Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) 

I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid 

Securing Declaration, within fifteen (15) days from receipt of written demand by the procuring 

entity for the commission of acts resulting to the enforcement of the bid securing declaration 

under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without 

prejudice to other legal action the government may undertake.  

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at 
[place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-
SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with 
his/her photograph and signature appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
NAME OF NOTARY PUBLIC 
 
 
  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
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